
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A807 REVISION NO : BIDS OPENED ON : Sep 12 2018 
CONTRACT NO :009307 REGION NO : 1 AWARDED ON : Sep 21 2018 
VERSION NO :7 WORK ORDER# : QL0097
HWY :SR 005
TITLE :I-5 

SB NE 45TH ST TO NE 130TH ST 
RAMP METER MODIFICATION 
18A807

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/28/2018
06:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER -------

TRANSPORTATION SYSTEMS, INC.
6917 166TH AVE E

SUMNER   WA  983902908
CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 35.74 % 67.06 %

65,000.00 17,113.00 80,000.00 32,113.0047,887.00

10,000.0000
2 CLEARING AND GRUBBING 

0.3000 ACRE -80.00 % 85,000.0000 70.00 %

3,000.00 -12,000.00 25,500.00 10,500.00
50,000.0000
15,000.00

3 REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

1.00 1.001.00

25.0000
4 REMOVING GUARDRAIL 

125.0000 L.F. 66.67 % 50.0000 233.33 %

3,125.00 1,250.00 6,250.00 4,375.00
15.0000
1,875.00

25.0000
5 REMOVING CHAIN LINK FENCE 

180.0000 L.F. 13.64 % 30.0000 36.36 %

4,500.00 540.00 5,400.00 1,440.00
22.0000
3,960.00

0.0000
6 NO ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CNTL AND ROADSIDE RESTORATION

1,500.0000
7 ESC LEAD 

4.0000 DAY 1,400.00 % 250.0000 150.00 %

6,000.00 5,600.00 1,000.00 600.00
100.0000
400.00

250.0000
8 INLET PROTECTION 

11.0000 EACH 42.86 % 250.0000 42.86 %

2,750.00 825.00 2,750.00 825.00
175.0000
1,925.00

25.0000
9 COMPOST SOCK 

150.0000 L.F. 127.27 % 25.0000 127.27 %

3,750.00 2,100.00 3,750.00 2,100.00
11.0000
1,650.00
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EROSION CNTL AND ROADSIDE RESTORATION
10 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00

TRAFFIC

75.0000
11 BEAM GUARDRAIL TYPE 31 

302.0000 L.F. 108.33 % 125.0000 247.22 %

22,650.00 11,778.00 37,750.00 26,878.00
36.0000

10,872.00

3,500.0000
12 BEAM GUARDRAIL TRANSITION SECTION TYPE 31-TYPE 1 ADAPTOR

1.0000 EACH -41.67 % 3,500.0000 -41.67 %

3,500.00 -2,500.00 3,500.00 -2,500.00
6,000.0000
6,000.00

5,000.0000
13 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 92.31 % 7,000.0000 169.23 %

5,000.00 2,400.00 7,000.00 4,400.00
2,600.0000
2,600.00

2,000.0000
14 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 112.77 % 4,000.0000 325.53 %

4,000.00 2,120.00 8,000.00 6,120.00
940.0000
1,880.00

15 PERMANENT SIGNING 
L.S. 878.71 % 295.98 %

28,500.00 25,588.00 11,531.00 8,619.002,912.00
16 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM MOD

L.S. 34.10 % 48.14 %

250,000.00 63,570.00 276,180.00 89,750.00186,430.00

0.0000
17 NO  ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

300.0000
18 GROUNDING EXISTING JUNCTION BOX

15.0000 EACH 300.00 % 300.0000 300.00 %

4,500.00 3,375.00 4,500.00 3,375.00
75.0000
1,125.00

60.0000
19 DIRECTIONAL BORING 

250.0000 L.F. -14.29 % 70.0000 0.00 %

15,000.00 -2,500.00 17,500.00 0.00
70.0000

17,500.00
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TRAFFIC
20 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 23.33 % 88.00 %

185,000.00 35,000.00 282,003.00 132,003.00150,000.00

OTHER ITEMS

85.0000
21 CHAIN LINK FENCE TYPE 3 

180.0000 L.F. 325.00 % 55.0000 175.00 %

15,300.00 11,700.00 9,900.00 6,300.00
20.0000
3,600.00

1,100.0000
22 SINGLE 6 FT. CHAIN LINK GATE 

1.0000 EACH 120.00 % 2,500.0000 400.00 %

1,100.00 600.00 2,500.00 2,000.00
500.0000
500.00

350.0000
23 MODULAR BLOCK WALL

30.0000 S.F. 159.26 % 225.0000 66.67 %

10,500.00 6,450.00 6,750.00 2,700.00
135.0000
4,050.00

24 FORCE ACCOUNT UTILITY POTHOLE
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
25 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

3,750.00 3,750.003,750.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
27 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
28 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 566.67 %

3,000.00 1,500.00 10,000.00 8,500.001,500.00
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OTHER ITEMS

1,000.0000
30 NO TRESPASSING SIGN 

2.0000 EACH 300.00 % 400.0000 60.00 %

2,000.00 1,500.00 800.00 300.00
250.0000
500.00

31 HEALTH AND SAFETY PLAN 
L.S. 550.00 % 1,400.00 %

6,500.00 5,500.00 15,000.00 14,000.001,000.00
32 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

$659,929.00 37.94% $832,818.00 74.08% $0.00$478,420.00CONTRACT TOTAL

$659,929.00 $832,818.00BASE TOTAL 37.94% 74.08%$478,420.00


