

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			46.22 %			67.49 %		89.93 %
			331,700.00	485,000.00	153,300.00	555,555.55	223,855.55	630,000.00	298,300.00	
2	CLEARING AND GRUBBING									
	1.0900	ACRE	5,000.0000	15,000.0000	200.00 %	20,000.0000	300.00 %	15,000.0000	200.00 %	
			5,450.00	16,350.00	10,900.00	21,800.00	16,350.00	16,350.00	10,900.00	
3	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			11,000.00	11,000.00		11,000.00		11,000.00		
4	REMOVING EXISTING BRIDGE NO. 97/20	L.S.			-25.00 %			-40.00 %		-25.00 %
			200,000.00	150,000.00	-50,000.00	120,000.00	-80,000.00	150,000.00	-50,000.00	
5	REMOVING ASPHALT CONC. PAVEMENT									
	2700.0000	S.Y.	30.0000	17.0000	-43.33 %	20.0000	-33.33 %	15.0000	-50.00 %	
			81,000.00	45,900.00	-35,100.00	54,000.00	-27,000.00	40,500.00	-40,500.00	
6	REMOVING GUARDRAIL									
	601.0000	L.F.	9.0000	5.0000	-44.44 %	4.0000	-55.56 %	6.0000	-33.33 %	
			5,409.00	3,005.00	-2,404.00	2,404.00	-3,005.00	3,606.00	-1,803.00	
7	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	300.0000	250.0000	-16.67 %	200.0000	-33.33 %	250.0000	-16.67 %	
			900.00	750.00	-150.00	600.00	-300.00	750.00	-150.00	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	1970.0000	C.Y.	30.0000	27.0000	-10.00 %	60.0000	100.00 %	30.0000	0.00 %	
			59,100.00	53,190.00	-5,910.00	118,200.00	59,100.00	59,100.00	0.00	
10	SELECT BORROW INCL. HAUL									
	295.0000	C.Y.	25.0000	52.0000	108.00 %	70.0000	180.00 %	60.0000	140.00 %	
			7,375.00	15,340.00	7,965.00	20,650.00	13,275.00	17,700.00	10,325.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT	STELLAR J. CORPORATION 1363 DOWN RIVER DR	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744
VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	GRAVEL BORROW INCL. HAUL 750.0000	C.Y.	30.0000 22,500.00	59.0000 44,250.00	96.67 % 21,750.00	65.0000 48,750.00	116.67 % 26,250.00	80.0000 60,000.00	166.67 % 37,500.00	
12	EMBANKMENT COMPACTION 1045.0000	C.Y.	5.0000 5,225.00	2.0000 2,090.00	-60.00 % -3,135.00	6.0000 6,270.00	20.00 % 1,045.00	6.0000 6,270.00	20.00 % 1,045.00	
DRAINAGE										
13	CHANNEL EXCAVATION 2360.0000	C.Y.	35.0000 82,600.00	41.0000 96,760.00	17.14 % 14,160.00	35.0000 82,600.00	0.00 % 0.00	35.0000 82,600.00	0.00 % 0.00	
14	FILTER BLANKET 150.0000	C.Y.	50.0000 7,500.00	80.0000 12,000.00	60.00 % 4,500.00	125.0000 18,750.00	150.00 % 11,250.00	110.0000 16,500.00	120.00 % 9,000.00	
15	ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 610.0000	C.Y.	70.0000 42,700.00	97.0000 59,170.00	38.57 % 16,470.00	110.0000 67,100.00	57.14 % 24,400.00	90.0000 54,900.00	28.57 % 12,200.00	
16	QUARRY SPALLS 4.0000	C.Y.	200.0000 800.00	110.0000 440.00	-45.00 % -360.00	300.0000 1,200.00	50.00 % 400.00	170.0000 680.00	-15.00 % -120.00	
17	UNDERDRAIN PIPE 6 IN. DIAM. 145.0000	L.F.	20.0000 2,900.00	26.0000 3,770.00	30.00 % 870.00	20.0000 2,900.00	0.00 % 0.00	60.0000 8,700.00	200.00 % 5,800.00	
18	TEMPORARY STREAM DIVERSION L.S.	L.S.	50,000.00	90,000.00	80.00 % 40,000.00	100,000.00	100.00 % 50,000.00	300,000.00	250,000.00	
19	DEWATERING L.S.	L.S.	20,000.00	7,500.00	-62.50 % -12,500.00	80,000.00	300.00 % 60,000.00	25,000.00	5,000.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
20	EMBEDDED LOG									
	6.0000	EACH	1,500.0000	3,800.0000	153.33 %	1,500.0000	0.00 %	1,250.0000	-16.67 %	
			9,000.00	22,800.00	13,800.00	9,000.00	0.00	7,500.00	-1,500.00	
STORM SEWER										
21	CATCH BASIN TYPE 1									
	1.0000	EACH	2,000.0000	2,100.0000	5.00 %	4,500.0000	125.00 %	2,600.0000	30.00 %	
			2,000.00	2,100.00	100.00	4,500.00	2,500.00	2,600.00	600.00	
22	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	175.0000	L.F.	100.0000	67.0000	-33.00 %	75.0000	-25.00 %	80.0000	-20.00 %	
			17,500.00	11,725.00	-5,775.00	13,125.00	-4,375.00	14,000.00	-3,500.00	
STRUCTURE										
23	TEMPORARY BRIDGE									
		L.S.			-10.59 %		-17.65 %		76.47 %	
			425,000.00	380,000.00	-45,000.00	350,000.00	-75,000.00	750,000.00	325,000.00	
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1836.0000	C.Y.	25.0000	45.0000	80.00 %	40.0000	60.00 %	35.0000	40.00 %	
			45,900.00	82,620.00	36,720.00	73,440.00	27,540.00	64,260.00	18,360.00	
25	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL									
	40.0000	L.F.	1,000.0000	1,600.0000	60.00 %	1,600.0000	60.00 %	3,800.0000	280.00 %	
			40,000.00	64,000.00	24,000.00	64,000.00	24,000.00	152,000.00	112,000.00	
26	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-32.29 %		97.92 %		-11.46 %	
			480,000.00	325,000.00	-155,000.00	950,000.00	470,000.00	425,000.00	-55,000.00	
27	GRAVEL BACKFILL FOR WALL									
	1082.0000	C.Y.	50.0000	47.0000	-6.00 %	60.0000	20.00 %	110.0000	120.00 %	
			54,100.00	50,854.00	-3,246.00	64,920.00	10,820.00	119,020.00	64,920.00	
28	CONSTRUCTING 6 FT. DIAM SHAFT									
	94.0000	L.F.	2,000.0000	2,600.0000	30.00 %	3,000.0000	50.00 %	3,000.0000	50.00 %	
			188,000.00	244,400.00	56,400.00	282,000.00	94,000.00	282,000.00	94,000.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
29	ST. REINF. BAR FOR BRIDGE									
	49929.0000	LB.	1.3000	1.2500	-3.85 %	1.6000	23.08 %	1.5000	15.38 %	
			64,907.70	62,411.25	-2,496.45	79,886.40	14,978.70	74,893.50	9,985.80	
30	ST. REINF. BAR FOR RETAINING WALL									
	18404.0000	LB.	1.5000	1.2500	-16.67 %	1.3500	-10.00 %	1.2500	-16.67 %	
			27,606.00	23,005.00	-4,601.00	24,845.40	-2,760.60	23,005.00	-4,601.00	
31	GLASS FIBER REINFORCED POLYMER REINF. BAR									
	42881.0000	L.F.	4.5000	1.0500	-76.67 %	1.2000	-73.33 %	2.5000	-44.44 %	
			192,964.50	45,025.05	-147,939.45	51,457.20	-141,507.30	107,202.50	-85,762.00	
32	CONC. CLASS 4000 FOR BRIDGE									
	235.0000	C.Y.	900.0000	1,500.0000	66.67 %	1,200.0000	33.33 %	1,200.0000	33.33 %	
			211,500.00	352,500.00	141,000.00	282,000.00	70,500.00	282,000.00	70,500.00	
33	CONC. CLASS 4000 FOR RETAINING WALL									
	262.0000	C.Y.	900.0000	1,200.0000	33.33 %	1,200.0000	33.33 %	1,200.0000	33.33 %	
			235,800.00	314,400.00	78,600.00	314,400.00	78,600.00	314,400.00	78,600.00	
34	PRESTRESSED CONC. GIRDER WF50G									
	409.0000	L.F.	350.0000	700.0000	100.00 %	500.0000	42.86 %	500.0000	42.86 %	
			143,150.00	286,300.00	143,150.00	204,500.00	61,350.00	204,500.00	61,350.00	
35	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
36	SUPERSTRUCTURE SATUS CREEK BRIDGE NO. 97/20									
	L.S.				80.56 %		50.00 %		177.78 %	
			180,000.00	325,000.00	145,000.00	270,000.00	90,000.00	500,000.00	320,000.00	
37	TRAFFIC BARRIER									
	324.0000	L.F.	350.0000	250.0000	-28.57 %	300.0000	-14.29 %	500.0000	42.86 %	
			113,400.00	81,000.00	-32,400.00	97,200.00	-16,200.00	162,000.00	48,600.00	
38	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	71.0000	L.F.	450.0000	500.0000	11.11 %	650.0000	44.44 %	375.0000	-16.67 %	
			31,950.00	35,500.00	3,550.00	46,150.00	14,200.00	26,625.00	-5,325.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
39	BRIDGE APPROACH SLAB									
	313.0000	S.Y.	375.0000	375.0000	0.00 %	450.0000	20.00 %	620.0000	65.33 %	
			117,375.00	117,375.00	0.00	140,850.00	23,475.00	194,060.00	76,685.00	
SURFACING										
40	CRUSHED SURFACING BASE COURSE									
	2010.0000	TON	40.0000	35.0000	-12.50 %	45.0000	12.50 %	40.0000	0.00 %	
			80,400.00	70,350.00	-10,050.00	90,450.00	10,050.00	80,400.00	0.00	
HOT MIX ASPHALT										
41	PLANING BITUMINOUS PAVEMENT									
	1230.0000	S.Y.	9.0000	8.0000	-11.11 %	8.0000	-11.11 %	15.0000	66.67 %	
			11,070.00	9,840.00	-1,230.00	9,840.00	-1,230.00	18,450.00	7,380.00	
42	HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28									
	70.0000	TON	140.0000	115.0000	-17.86 %	110.0000	-21.43 %	105.0000	-25.00 %	
			9,800.00	8,050.00	-1,750.00	7,700.00	-2,100.00	7,350.00	-2,450.00	
43	HMA CL. 3/8 IN. PG 64H-28									
	1349.0000	TON	120.0000	115.0000	-4.17 %	110.0000	-8.33 %	105.0000	-12.50 %	
			161,880.00	155,135.00	-6,745.00	148,390.00	-13,490.00	141,645.00	-20,235.00	
44	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
45	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
46	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			10,242.00	10,242.00		10,242.00		10,242.00		
47	COMMERCIAL HMA									
	710.0000	TON	110.0000	100.0000	-9.09 %	95.0000	-13.64 %	105.0000	-4.55 %	
			78,100.00	71,000.00	-7,100.00	67,450.00	-10,650.00	74,550.00	-3,550.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
48	HMA SAWCUT AND SEAL									
	78.0000	L.F.	30.0000	25.0000	-16.67 %	30.0000	0.00 %	16.0000	-46.67 %	
			2,340.00	1,950.00	-390.00	2,340.00	0.00	1,248.00	-1,092.00	
EROSION CNTL AND ROADSIDE RESTORATION										
49	ESC LEAD									
	85.0000	DAY	100.0000	50.0000	-50.00 %	50.0000	-50.00 %	1.0000	-99.00 %	
			8,500.00	4,250.00	-4,250.00	4,250.00	-4,250.00	85.00	-8,415.00	
50	COMPOST BLANKET									
	1500.0000	S.Y.	6.0000	8.5000	41.67 %	10.0000	66.67 %	7.0000	16.67 %	
			9,000.00	12,750.00	3,750.00	15,000.00	6,000.00	10,500.00	1,500.00	
51	INLET PROTECTION									
	1.0000	EACH	90.0000	150.0000	66.67 %	100.0000	11.11 %	100.0000	11.11 %	
			90.00	150.00	60.00	100.00	10.00	100.00	10.00	
52	STABILIZED CONSTRUCTION ENTRANCE									
	318.0000	S.Y.	20.0000	26.0000	30.00 %	25.0000	25.00 %	55.0000	175.00 %	
			6,360.00	8,268.00	1,908.00	7,950.00	1,590.00	17,490.00	11,130.00	
53	COIR LOG									
	250.0000	L.F.	10.0000	17.0000	70.00 %	16.0000	60.00 %	6.0000	-40.00 %	
			2,500.00	4,250.00	1,750.00	4,000.00	1,500.00	1,500.00	-1,000.00	
54	SEEDING, FERTILIZING, AND MULCHING									
	0.3300	ACRE	8,000.0000	13,500.0000	68.75 %	15,000.0000	87.50 %	10,000.0000	25.00 %	
			2,640.00	4,455.00	1,815.00	4,950.00	2,310.00	3,300.00	660.00	
55	TOPSOIL TYPE A, 3-IN. SETTLED DEPTH									
	1600.0000	S.Y.	7.2500	8.1000	11.72 %	10.0000	37.93 %	6.0000	-17.24 %	
			11,600.00	12,960.00	1,360.00	16,000.00	4,400.00	9,600.00	-2,000.00	
56	TOPSOIL TYPE A, 12-IN SETTLED DEPTH									
	145.0000	S.Y.	30.0000	24.0000	-20.00 %	25.0000	-16.67 %	24.0000	-20.00 %	
			4,350.00	3,480.00	-870.00	3,625.00	-725.00	3,480.00	-870.00	
57	PSIPE TREE MIX A									
	32.0000	EACH	75.0000	410.0000	446.67 %	400.0000	433.33 %	30.0000	-60.00 %	
			2,400.00	13,120.00	10,720.00	12,800.00	10,400.00	960.00	-1,440.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
58	PSIPE TREE MIX B									
	9.0000	EACH	30.0000	310.0000	933.33 %	300.0000	900.00 %	30.0000	0.00 %	
			270.00	2,790.00	2,520.00	2,700.00	2,430.00	270.00	0.00	
59	PSIPE SHRUB MIX A									
	1610.0000	EACH	10.0000	35.5000	255.00 %	35.0000	250.00 %	30.0000	200.00 %	
			16,100.00	57,155.00	41,055.00	56,350.00	40,250.00	48,300.00	32,200.00	
60	PSIPE SHRUB MIX B									
	710.0000	EACH	10.0000	16.0000	60.00 %	15.0000	50.00 %	30.0000	200.00 %	
			7,100.00	11,360.00	4,260.00	10,650.00	3,550.00	21,300.00	14,200.00	
61	PSIPE BRUSH LAYER									
	300.0000	EACH	15.0000	26.0000	73.33 %	25.0000	66.67 %	320.0000	2,033.33 %	
			4,500.00	7,800.00	3,300.00	7,500.00	3,000.00	96,000.00	91,500.00	
62	HIGH VISIBILITY FENCE									
	810.0000	L.F.	5.0000	4.5000	-10.00 %	4.0000	-20.00 %	8.0000	60.00 %	
			4,050.00	3,645.00	-405.00	3,240.00	-810.00	6,480.00	2,430.00	
63	HIGH VISIBILITY SILT FENCE									
	2340.0000	L.F.	5.0000	4.5000	-10.00 %	6.0000	20.00 %	8.0000	60.00 %	
			11,700.00	10,530.00	-1,170.00	14,040.00	2,340.00	18,720.00	7,020.00	
64	SURFACE PREPARATION									
	0.4500	ACRE	6,500.0000	30,000.0000	361.54 %	10,000.0000	53.85 %	5,800.0000	-10.77 %	
			2,925.00	13,500.00	10,575.00	4,500.00	1,575.00	2,610.00	-315.00	
65	BARK MULCH									
	0.2800	ACRE	25,000.0000	46,000.0000	84.00 %	50,000.0000	100.00 %	15,000.0000	-40.00 %	
			7,000.00	12,880.00	5,880.00	14,000.00	7,000.00	4,200.00	-2,800.00	
66	VEGETATED GEOGRID									
	900.0000	L.F.	80.0000	52.0000	-35.00 %	35.0000	-56.25 %	35.0000	-56.25 %	
			72,000.00	46,800.00	-25,200.00	31,500.00	-40,500.00	31,500.00	-40,500.00	
67	GEOGRID TOE									
	300.0000	L.F.	80.0000	25.0000	-68.75 %	25.0000	-68.75 %	35.0000	-56.25 %	
			24,000.00	7,500.00	-16,500.00	7,500.00	-16,500.00	10,500.00	-13,500.00	
68	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	50.0000	HR	150.0000	80.0000	-46.67 %	75.0000	-50.00 %	125.0000	-16.67 %	
			7,500.00	4,000.00	-3,500.00	3,750.00	-3,750.00	6,250.00	-1,250.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CNTL AND ROADSIDE RESTORATION										
69	WEED AND PEST CONTROL - HAND PULLING									
	50.0000	HR	140.0000	-39.29 %	85.0000	-42.86 %	80.0000	-42.86 %	125.0000	-10.71 %
			7,000.00	-2,750.00	4,250.00	-3,000.00	4,000.00	-3,000.00	6,250.00	-750.00
TRAFFIC										
70	EXTRUDED CURB									
	23.0000	L.F.	60.0000	-16.67 %	50.0000	33.33 %	80.0000	33.33 %	65.0000	8.33 %
			1,380.00	-230.00	1,150.00	460.00	1,840.00	460.00	1,495.00	115.00
71	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	87.5000	L.F.	60.0000	-53.33 %	28.0000	-50.00 %	30.0000	-50.00 %	30.0000	-50.00 %
			5,250.00	-2,800.00	2,450.00	-2,625.00	2,625.00	-2,625.00	2,625.00	-2,625.00
72	BEAM GUARDRAIL TYPE 31									
	400.0000	L.F.	55.0000	-56.36 %	24.0000	-54.55 %	25.0000	-54.55 %	25.0000	-54.55 %
			22,000.00	-12,400.00	9,600.00	-12,000.00	10,000.00	-12,000.00	10,000.00	-12,000.00
73	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000	EACH	4,000.0000	-20.00 %	3,200.0000	-25.00 %	3,000.0000	-25.00 %	3,200.0000	-20.00 %
			12,000.00	-2,400.00	9,600.00	-3,000.00	9,000.00	-3,000.00	9,600.00	-2,400.00
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000	EACH	5,000.0000	-30.00 %	3,500.0000	-15.00 %	4,250.0000	-15.00 %	3,600.0000	-28.00 %
			20,000.00	-6,000.00	14,000.00	-3,000.00	17,000.00	-3,000.00	14,400.00	-5,600.00
75	TEMPORARY BARRIER									
	1116.0000	L.F.	30.0000	-33.33 %	20.0000	-50.00 %	15.0000	-50.00 %	25.0000	-16.67 %
			33,480.00	-11,160.00	22,320.00	-16,740.00	16,740.00	-16,740.00	27,900.00	-5,580.00
76	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	10,000.0000	-69.00 %	3,100.0000	-70.00 %	3,000.0000	-70.00 %	3,000.0000	-70.00 %
			40,000.00	-27,600.00	12,400.00	-28,000.00	12,000.00	-28,000.00	12,000.00	-28,000.00
77	FLEXIBLE GUIDE POST									
	20.0000	EACH	75.0000	-46.67 %	40.0000	-53.33 %	35.0000	-53.33 %	80.0000	6.67 %
			1,500.00	-700.00	800.00	-800.00	700.00	-800.00	1,600.00	100.00
78	BARRIER DELINEATOR									
	56.0000	EACH	20.0000	25.00 %	25.0000	-45.00 %	11.0000	-45.00 %	15.0000	-25.00 %
			1,120.00	280.00	1,400.00	-504.00	616.00	-504.00	840.00	-280.00

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	PAINT LINE									
	3750.0000	L.F.	2.5000	0.6500	-74.00 %	1.2000	-52.00 %	0.5000	-80.00 %	
			9,375.00	2,437.50	-6,937.50	4,500.00	-4,875.00	1,875.00	-7,500.00	
80	PLASTIC STOP LINE									
	25.0000	L.F.	7.5000	22.0000	193.33 %	25.0000	233.33 %	15.0000	100.00 %	
			187.50	550.00	362.50	625.00	437.50	375.00	187.50	
81	CENTERLINE RUMBLE STRIP									
	0.1300	MI.	60,000.0000	20,000.0000	-66.67 %	20,000.0000	-66.67 %	15,000.0000	-75.00 %	
			7,800.00	2,600.00	-5,200.00	2,600.00	-5,200.00	1,950.00	-5,850.00	
82	SHOULDER RUMBLE STRIP TYPE TYPE 2									
	0.1400	MI.	30,000.0000	20,000.0000	-33.33 %	20,000.0000	-33.33 %	15,000.0000	-50.00 %	
			4,200.00	2,800.00	-1,400.00	2,800.00	-1,400.00	2,100.00	-2,100.00	
83	RECESSED PAVEMENT MARKER									
	0.2400	HUND	2,000.0000	11,000.0000	450.00 %	10,000.0000	400.00 %	9,000.0000	350.00 %	
			480.00	2,640.00	2,160.00	2,400.00	1,920.00	2,160.00	1,680.00	
84	PERMANENT SIGNING									
		L.S.			-46.43 %		-28.57 %		-28.57 %	
			2,800.00	1,500.00	-1,300.00	2,000.00	-800.00	2,000.00	-800.00	
85	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	4500.0000	L.F.	2.5000	0.6500	-74.00 %	0.6000	-76.00 %	0.5000	-80.00 %	
			11,250.00	2,925.00	-8,325.00	2,700.00	-8,550.00	2,250.00	-9,000.00	
86	SIGN COVERING									
	9.0000	S.F.	5.0000	20.0000	300.00 %	20.0000	300.00 %	20.0000	300.00 %	
			45.00	180.00	135.00	180.00	135.00	180.00	135.00	
87	CONDUIT PIPE 2 IN. DIAM.									
	926.0000	L.F.	15.0000	35.0000	133.33 %	34.0000	126.67 %	55.0000	266.67 %	
			13,890.00	32,410.00	18,520.00	31,484.00	17,594.00	50,930.00	37,040.00	
88	PORTABLE CHANGEABLE MESSAGE SIGN									
	26280.0000	HR	1.8100	0.5000	-72.38 %	1.2500	-30.94 %	1.0000	-44.75 %	
			47,566.80	13,140.00	-34,426.80	32,850.00	-14,716.80	26,280.00	-21,286.80	
89	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			75.44 %		-64.91 %		847.37 %	
			28,500.00	50,000.00	21,500.00	10,000.00	-18,500.00	270,000.00	241,500.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 SATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			STELLAR J. CORPORATION			MAX J. KUNEY COMPANY	
	14215 NW 3RD COURT			1363 DOWN RIVER DR			120 N RALPH ST	
							99202-4744	
	VANCOUVER WA 986855760			WOODLAND WA 986749546			SPOKANE WA 992200008	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 101038			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	FLAGGERS									
	1400.0000	HR	60.0000	55.0000	-8.33 %	60.0000	0.00 %	1.0000	-98.33 %	
			84,000.00	77,000.00	-7,000.00	84,000.00	0.00	1,400.00	-82,600.00	
91	OTHER TRAFFIC CONTROL LABOR									
	624.0000	HR	60.0000	60.0000	0.00 %	60.0000	0.00 %	1.0000	-98.33 %	
			37,440.00	37,440.00	0.00	37,440.00	0.00	624.00	-36,816.00	
92	TRAFFIC CONTROL SUPERVISOR									
		L.S.			0.00 %		-50.00 %		212.50 %	
			8,000.00	8,000.00	0.00	4,000.00	-4,000.00	25,000.00	17,000.00	
93	CONSTRUCTION SIGNS CLASS A									
	336.0000	S.F.	30.0000	22.0000	-26.67 %	20.0000	-33.33 %	40.0000	33.33 %	
			10,080.00	7,392.00	-2,688.00	6,720.00	-3,360.00	13,440.00	3,360.00	
94	RADAR SPEED DISPLAY SIGN									
	26280.0000	HR	1.5300	0.5000	-67.32 %	0.2500	-83.66 %	0.5000	-67.32 %	
			40,208.40	13,140.00	-27,068.40	6,570.00	-33,638.40	13,140.00	-27,068.40	
OTHER ITEMS										
95	PROJECT PARTNERING									
		CALC			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
96	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
97	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	70.0000	C.Y.	30.0000	25.0000	-16.67 %	12.0000	-60.00 %	56.0000	86.67 %	
			2,100.00	1,750.00	-350.00	840.00	-1,260.00	3,920.00	1,820.00	
98	SHORING OR EXTRA EXCAVATION CLASS B									
	470.0000	S.F.	5.0000	5.0000	0.00 %	4.0000	-20.00 %	6.0000	20.00 %	
			2,350.00	2,350.00	0.00	1,880.00	-470.00	2,820.00	470.00	
99	GRAVEL BACKFILL FOR DRAIN									
	12.0000	C.Y.	80.0000	55.0000	-31.25 %	115.0000	43.75 %	135.0000	68.75 %	
			960.00	660.00	-300.00	1,380.00	420.00	1,620.00	660.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/08/2020

* * * BID CHECK REPORT * * *

TIME: 14:21

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLICKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			111.03 %			0.00	-100.00 %
			331,700.00	700,000.00	368,300.00				
2	CLEARING AND GRUBBING								
	1.0900 ACRE		5,000.0000	9,200.0000	84.00 %				-100.00 %
			5,450.00	10,028.00	4,578.00			0.00	
3	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %				0.00 %
			11,000.00	11,000.00				0.00	
4	REMOVING EXISTING BRIDGE NO. 97/20	L.S.			-18.50 %				-100.00 %
			200,000.00	163,000.00	-37,000.00			0.00	
5	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-70.00 %				-100.00 %
	2700.0000		30.0000	9.0000	-70.00 %				-100.00 %
			81,000.00	24,300.00	-56,700.00			0.00	
6	REMOVING GUARDRAIL	L.F.			-55.56 %				-100.00 %
	601.0000		9.0000	4.0000	-55.56 %				-100.00 %
			5,409.00	2,404.00	-3,005.00			0.00	
7	REMOVING GUARDRAIL ANCHOR	EACH			-33.33 %				-100.00 %
	3.0000		300.0000	200.0000	-33.33 %				-100.00 %
			900.00	600.00	-300.00			0.00	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-30.00 %				-100.00 %
			5,000.00	3,500.00	-1,500.00			0.00	
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-16.67 %				-100.00 %
	1970.0000		30.0000	25.0000	-16.67 %				-100.00 %
			59,100.00	49,250.00	-9,850.00			0.00	
10	SELECT BORROW INCL. HAUL	C.Y.			140.00 %				-100.00 %
	295.0000		25.0000	60.0000	140.00 %				-100.00 %
			7,375.00	17,700.00	10,325.00			0.00	

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	GRAVEL BORROW INCL. HAUL								
	750.0000	C.Y.	30.0000	66.0000	120.00 %				-100.00 %
			22,500.00	49,500.00	27,000.00	0.00			
12	EMBANKMENT COMPACTION								
	1045.0000	C.Y.	5.0000	15.0000	200.00 %				-100.00 %
			5,225.00	15,675.00	10,450.00	0.00			
DRAINAGE									
13	CHANNEL EXCAVATION								
	2360.0000	C.Y.	35.0000	30.0000	-14.29 %				-100.00 %
			82,600.00	70,800.00	-11,800.00	0.00			
14	FILTER BLANKET								
	150.0000	C.Y.	50.0000	130.0000	160.00 %				-100.00 %
			7,500.00	19,500.00	12,000.00	0.00			
15	ROCK FOR EROSION AND SCOUR PROTECTION CLASS A								
	610.0000	C.Y.	70.0000	160.0000	128.57 %				-100.00 %
			42,700.00	97,600.00	54,900.00	0.00			
16	QUARRY SPALLS								
	4.0000	C.Y.	200.0000	440.0000	120.00 %				-100.00 %
			800.00	1,760.00	960.00	0.00			
17	UNDERDRAIN PIPE 6 IN. DIAM.								
	145.0000	L.F.	20.0000	55.0000	175.00 %				-100.00 %
			2,900.00	7,975.00	5,075.00	0.00			
18	TEMPORARY STREAM DIVERSION								
		L.S.			640.00 %				-100.00 %
			50,000.00	370,000.00	320,000.00	0.00			
19	DEWATERING								
		L.S.			140.00 %				-100.00 %
			20,000.00	48,000.00	28,000.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
20	EMBEDDED LOG								
	6.0000	EACH	1,500.0000	3,700.0000	146.67 %		-100.00 %		
			9,000.00	22,200.00	13,200.00	0.00			
STORM SEWER									
21	CATCH BASIN TYPE 1								
	1.0000	EACH	2,000.0000	3,800.0000	90.00 %		-100.00 %		
			2,000.00	3,800.00	1,800.00	0.00			
22	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	175.0000	L.F.	100.0000	140.0000	40.00 %		-100.00 %		
			17,500.00	24,500.00	7,000.00	0.00			
STRUCTURE									
23	TEMPORARY BRIDGE								
		L.S.			182.35 %		-100.00 %		
			425,000.00	1,200,000.00	775,000.00	0.00			
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1836.0000	C.Y.	25.0000	35.0000	40.00 %		-100.00 %		
			45,900.00	64,260.00	18,360.00	0.00			
25	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL								
	40.0000	L.F.	1,000.0000	1,600.0000	60.00 %		-100.00 %		
			40,000.00	64,000.00	24,000.00	0.00			
26	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-4.17 %		-100.00 %		
			480,000.00	460,000.00	-20,000.00	0.00			
27	GRAVEL BACKFILL FOR WALL								
	1082.0000	C.Y.	50.0000	94.0000	88.00 %		-100.00 %		
			54,100.00	101,708.00	47,608.00	0.00			
28	CONSTRUCTING 6 FT. DIAM SHAFT								
	94.0000	L.F.	2,000.0000	2,750.0000	37.50 %		-100.00 %		
			188,000.00	258,500.00	70,500.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
29	ST. REINF. BAR FOR BRIDGE								
	49929.0000	LB.	1.3000	1.5000	15.38 %				-100.00 %
			64,907.70	74,893.50	9,985.80	0.00			
30	ST. REINF. BAR FOR RETAINING WALL								
	18404.0000	LB.	1.5000	1.5000	0.00 %				-100.00 %
			27,606.00	27,606.00	0.00	0.00			
31	GLASS FIBER REINFORCED POLYMER REINF. BAR								
	42881.0000	L.F.	4.5000	1.0000	-77.78 %				-100.00 %
			192,964.50	42,881.00	-150,083.50	0.00			
32	CONC. CLASS 4000 FOR BRIDGE								
	235.0000	C.Y.	900.0000	2,100.0000	133.33 %				-100.00 %
			211,500.00	493,500.00	282,000.00	0.00			
33	CONC. CLASS 4000 FOR RETAINING WALL								
	262.0000	C.Y.	900.0000	1,500.0000	66.67 %				-100.00 %
			235,800.00	393,000.00	157,200.00	0.00			
34	PRESTRESSED CONC. GIRDER WF50G								
	409.0000	L.F.	350.0000	500.0000	42.86 %				-100.00 %
			143,150.00	204,500.00	61,350.00	0.00			
35	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
36	SUPERSTRUCTURE SATUS CREEK BRIDGE NO. 97/20								
	L.S.				111.11 %				-100.00 %
			180,000.00	380,000.00	200,000.00	0.00			
37	TRAFFIC BARRIER								
	324.0000	L.F.	350.0000	500.0000	42.86 %				-100.00 %
			113,400.00	162,000.00	48,600.00	0.00			
38	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER								
	71.0000	L.F.	450.0000	580.0000	28.89 %				-100.00 %
			31,950.00	41,180.00	9,230.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
39	BRIDGE APPROACH SLAB								
	313.0000	S.Y.	375.0000	590.0000	57.33 %		-100.00 %		
			117,375.00	184,670.00	67,295.00	0.00			
SURFACING									
40	CRUSHED SURFACING BASE COURSE								
	2010.0000	TON	40.0000	44.0000	10.00 %		-100.00 %		
			80,400.00	88,440.00	8,040.00	0.00			
HOT MIX ASPHALT									
41	PLANING BITUMINOUS PAVEMENT								
	1230.0000	S.Y.	9.0000	9.0000	0.00 %		-100.00 %		
			11,070.00	11,070.00	0.00	0.00			
42	HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28								
	70.0000	TON	140.0000	120.0000	-14.29 %		-100.00 %		
			9,800.00	8,400.00	-1,400.00	0.00			
43	HMA CL. 3/8 IN. PG 64H-28								
	1349.0000	TON	120.0000	120.0000	0.00 %		-100.00 %		
			161,880.00	161,880.00	0.00	0.00			
44	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-2.00	-2.00		0.00			
45	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-2.00	-2.00		0.00			
46	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			10,242.00	10,242.00		0.00			
47	COMMERCIAL HMA								
	710.0000	TON	110.0000	110.0000	0.00 %		-100.00 %		
			78,100.00	78,100.00	0.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
48	HMA SAWCUT AND SEAL								
	78.0000	L.F.	30.0000	30.0000	0.00 %				-100.00 %
			2,340.00	2,340.00	0.00	0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
49	ESC LEAD								
	85.0000	DAY	100.0000	200.0000	100.00 %				-100.00 %
			8,500.00	17,000.00	8,500.00	0.00			
50	COMPOST BLANKET								
	1500.0000	S.Y.	6.0000	20.0000	233.33 %				-100.00 %
			9,000.00	30,000.00	21,000.00	0.00			
51	INLET PROTECTION								
	1.0000	EACH	90.0000	740.0000	722.22 %				-100.00 %
			90.00	740.00	650.00	0.00			
52	STABILIZED CONSTRUCTION ENTRANCE								
	318.0000	S.Y.	20.0000	52.0000	160.00 %				-100.00 %
			6,360.00	16,536.00	10,176.00	0.00			
53	COIR LOG								
	250.0000	L.F.	10.0000	48.0000	380.00 %				-100.00 %
			2,500.00	12,000.00	9,500.00	0.00			
54	SEEDING, FERTILIZING, AND MULCHING								
	0.3300	ACRE	8,000.0000	10,000.0000	25.00 %				-100.00 %
			2,640.00	3,300.00	660.00	0.00			
55	TOPSOIL TYPE A, 3-IN. SETTLED DEPTH								
	1600.0000	S.Y.	7.2500	10.0000	37.93 %				-100.00 %
			11,600.00	16,000.00	4,400.00	0.00			
56	TOPSOIL TYPE A, 12-IN SETTLED DEPTH								
	145.0000	S.Y.	30.0000	25.0000	-16.67 %				-100.00 %
			4,350.00	3,625.00	-725.00	0.00			
57	PSIPE TREE MIX A								
	32.0000	EACH	75.0000	150.0000	100.00 %				-100.00 %
			2,400.00	4,800.00	2,400.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
58	PSIPE TREE MIX B 9.0000	EACH	30.0000 270.00	150.0000 1,350.00	400.00 % 1,080.00	0.00	-100.00 %		
59	PSIPE SHRUB MIX A 1610.0000	EACH	10.0000 16,100.00	15.0000 24,150.00	50.00 % 8,050.00	0.00	-100.00 %		
60	PSIPE SHRUB MIX B 710.0000	EACH	10.0000 7,100.00	15.0000 10,650.00	50.00 % 3,550.00	0.00	-100.00 %		
61	PSIPE BRUSH LAYER 300.0000	EACH	15.0000 4,500.00	15.0000 4,500.00	0.00 % 0.00	0.00	-100.00 %		
62	HIGH VISIBILITY FENCE 810.0000	L.F.	5.0000 4,050.00	6.0000 4,860.00	20.00 % 810.00	0.00	-100.00 %		
63	HIGH VISIBILITY SILT FENCE 2340.0000	L.F.	5.0000 11,700.00	8.5000 19,890.00	70.00 % 8,190.00	0.00	-100.00 %		
64	SURFACE PREPARATION 0.4500	ACRE	6,500.0000 2,925.00	9,800.0000 4,410.00	50.77 % 1,485.00	0.00	-100.00 %		
65	BARK MULCH 0.2800	ACRE	25,000.0000 7,000.00	10,000.0000 2,800.00	-60.00 % -4,200.00	0.00	-100.00 %		
66	VEGETATED GEOGRID 900.0000	L.F.	80.0000 72,000.00	25.0000 22,500.00	-68.75 % -49,500.00	0.00	-100.00 %		
67	GEOGRID TOE 300.0000	L.F.	80.0000 24,000.00	37.0000 11,100.00	-53.75 % -12,900.00	0.00	-100.00 %		
68	WEED AND PEST CONTROL - CHEMICAL APPLICATION 50.0000	HR	150.0000 7,500.00	130.0000 6,500.00	-13.33 % -1,000.00	0.00	-100.00 %		

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
69	WEED AND PEST CONTROL - HAND PULLING								
	50.0000	HR	140.0000	100.0000	-28.57 %				-100.00 %
			7,000.00	5,000.00	-2,000.00	0.00			
TRAFFIC									
70	EXTRUDED CURB								
	23.0000	L.F.	60.0000	75.0000	25.00 %				-100.00 %
			1,380.00	1,725.00	345.00	0.00			
71	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST								
	87.5000	L.F.	60.0000	28.0000	-53.33 %				-100.00 %
			5,250.00	2,450.00	-2,800.00	0.00			
72	BEAM GUARDRAIL TYPE 31								
	400.0000	L.F.	55.0000	24.0000	-56.36 %				-100.00 %
			22,000.00	9,600.00	-12,400.00	0.00			
73	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	3.0000	EACH	4,000.0000	3,000.0000	-25.00 %				-100.00 %
			12,000.00	9,000.00	-3,000.00	0.00			
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	4.0000	EACH	5,000.0000	4,300.0000	-14.00 %				-100.00 %
			20,000.00	17,200.00	-2,800.00	0.00			
75	TEMPORARY BARRIER								
	1116.0000	L.F.	30.0000	23.0000	-23.33 %				-100.00 %
			33,480.00	25,668.00	-7,812.00	0.00			
76	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	10,000.0000	2,800.0000	-72.00 %				-100.00 %
			40,000.00	11,200.00	-28,800.00	0.00			
77	FLEXIBLE GUIDE POST								
	20.0000	EACH	75.0000	35.0000	-53.33 %				-100.00 %
			1,500.00	700.00	-800.00	0.00			
78	BARRIER DELINEATOR								
	56.0000	EACH	20.0000	15.0000	-25.00 %				-100.00 %
			1,120.00	840.00	-280.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
79	PAINT LINE								
	3750.0000	L.F.	2.5000	0.5000	-80.00 %				-100.00 %
			9,375.00	1,875.00	-7,500.00	0.00			
80	PLASTIC STOP LINE								
	25.0000	L.F.	7.5000	15.0000	100.00 %				-100.00 %
			187.50	375.00	187.50	0.00			
81	CENTERLINE RUMBLE STRIP								
	0.1300	MI.	60,000.0000	14,000.0000	-76.67 %				-100.00 %
			7,800.00	1,820.00	-5,980.00	0.00			
82	SHOULDER RUMBLE STRIP TYPE TYPE 2								
	0.1400	MI.	30,000.0000	14,000.0000	-53.33 %				-100.00 %
			4,200.00	1,960.00	-2,240.00	0.00			
83	RECESSED PAVEMENT MARKER								
	0.2400	HUND	2,000.0000	12,000.0000	500.00 %				-100.00 %
			480.00	2,880.00	2,400.00	0.00			
84	PERMANENT SIGNING								
		L.S.			3.57 %				-100.00 %
			2,800.00	2,900.00	100.00	0.00			
85	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	4500.0000	L.F.	2.5000	0.5000	-80.00 %				-100.00 %
			11,250.00	2,250.00	-9,000.00	0.00			
86	SIGN COVERING								
	9.0000	S.F.	5.0000	28.0000	460.00 %				-100.00 %
			45.00	252.00	207.00	0.00			
87	CONDUIT PIPE 2 IN. DIAM.								
	926.0000	L.F.	15.0000	34.0000	126.67 %				-100.00 %
			13,890.00	31,484.00	17,594.00	0.00			
88	PORTABLE CHANGEABLE MESSAGE SIGN								
	26280.0000	HR	1.8100	1.5000	-17.13 %				-100.00 %
			47,566.80	39,420.00	-8,146.80	0.00			
89	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-47.37 %				-100.00 %
			28,500.00	15,000.00	-13,500.00	0.00			

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
90	FLAGGERS								
	1400.0000	HR	60.0000	100.0000	66.67 %				-100.00 %
			84,000.00	140,000.00	56,000.00	0.00			
91	OTHER TRAFFIC CONTROL LABOR								
	624.0000	HR	60.0000	100.0000	66.67 %				-100.00 %
			37,440.00	62,400.00	24,960.00	0.00			
92	TRAFFIC CONTROL SUPERVISOR								
		L.S.		650.00 %					-100.00 %
			8,000.00	60,000.00	52,000.00	0.00			
93	CONSTRUCTION SIGNS CLASS A								
	336.0000	S.F.	30.0000	64.0000	113.33 %				-100.00 %
			10,080.00	21,504.00	11,424.00	0.00			
94	RADAR SPEED DISPLAY SIGN								
	26280.0000	HR	1.5300	1.5000	-1.96 %				-100.00 %
			40,208.40	39,420.00	-788.40	0.00			
OTHER ITEMS									
95	PROJECT PARTNERING								
		CALC		0.00 %					0.00 %
			10,000.00	10,000.00		0.00			
96	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000								
		L.S.		0.00 %					-100.00 %
			5,000.00	5,000.00	0.00	0.00			
97	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	70.0000	C.Y.	30.0000	1.0000	-96.67 %				-100.00 %
			2,100.00	70.00	-2,030.00	0.00			
98	SHORING OR EXTRA EXCAVATION CLASS B								
	470.0000	S.F.	5.0000	1.0000	-80.00 %				-100.00 %
			2,350.00	470.00	-1,880.00	0.00			
99	GRAVEL BACKFILL FOR DRAIN								
	12.0000	C.Y.	80.0000	120.0000	50.00 %				-100.00 %
			960.00	1,440.00	480.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/08/2020

*** BID CHECK REPORT ***

TIME: 14:21

PS&E JOB NO : 18X309 REVISION NO :
 CONTRACT NO : 009566 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4999
 HWY : SR 097
 TITLE : US 97
 STATUS CREEK BRIDGE
 BRIDGE REPLACEMENT
 18X309
 PROJECT :
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : May 20 2020
 AWARDED ON : Jun 1 2020

----- 4TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
100	STRUCTURE SURVEYING	L.S.			113.33 %		-100.00 %		
			15,000.00	32,000.00		0.00			
101	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
102	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
103	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
104	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
105	SPCC PLAN	L.S.			900.00 %		-100.00 %		
			1,000.00	10,000.00		0.00			
106	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-5.00 %		-100.00 %		
	274.0000		10.0000	9.5000					
			2,740.00	2,603.00	-137.00	0.00			
CONTRACT TOTAL			\$4,573,429.90	\$7,016,477.50	53.42%		\$0.00		
BASE TOTAL			\$4,573,429.90	\$7,016,477.50	53.42%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		