DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/2020

* % * BID CHECK REPORT * * * TIME: 15:37
PS&E JOB NO : 20A807 REVISION NO : BIDS OPENED ON : Jun 24 2020
CONTRACT NO : 009576 REGION NO  :1 AWARDED ON : Jul 6 2020
VERSION NO :3 WORK ORDER# : XL6164
My e 005.500 T e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER  —-—-—--
TITLE 1SR 509 SKYCORP, LTD DICKSON COMPANY NORTHWEST CASCADE, INC.
SEMglg VIC TO S 204TH ST 526 N WEST AVE STE 11 3315 S PINE ST 10412 JOHN BANANOLA WAY E
>OAB0Y 98409-5793 98374-9333
PROJECT ARLINGTON WA 982231251 TACOMA WA 984110880 PUYALLUP WA 983730399
CONTY(S) - KING CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : 139100
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/2020
* % * BID CHECK REPORT * * * TIME: 15:37
PS&E JOB NO : 20A807 REVISION NO : BIDS OPENED ON : Jun 24 2020
CONTRACT NO : 009576 REGION NO  :1 AWARDED ON : Jul 6 2020
VERSION NO :3 WORK ORDER# : XL6164
Y SR 005,509 ————  LOW BIDDER  ———mm=m —mmmmem 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE 1SR 509 SKYCORP, LTD DICKSON COMPANY NORTHWEST CASCADE, INC.
SR 516 VIC TO S 204TH ST 526 N WEST AVE STE 11 3315 S PINE ST 10412 JOHN BANANOLA WAY E
o 98409-5793 98374-9333
PROJECT ARLINGTON WA 982231251 WA 984110880 PUYALLUP WA 983730399
CONTY(S) - KING CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : 139100
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. _70.24% -57.29 % 23.56%
16,800.00 5,000.00 -11,800.00 7,175.00  -9,625.00 20,758.00 3,958.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. -13.09% -10.90 % -41.68%
92,600.00 80,475.00 -12,125.00 82,510.00 -10,090.00 54,000.00 -38,600.00
3 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -33.62% 67.23% 114.89%
47,000.00 31,200.00 -15,800.00 78,600.00  31,600.00 101,000.00  54,000.00
GRADING
4 GRAVEL BORROW INCL. HAUL
482.0000 c.Y. 15.0000 35.0000 133.33% 41.0000 173.33 % 55.0000 266.67 %
7,230.00 16,870.00 9,640.00 19,762.00  12,532.00 26,510.00  19,280.00
EROSION CONTROL AND ROADSIDE PLANTING
5 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 % 0.00%
3,500.00 3,500.00 3,500.00 3,500.00
6 SEEDING AND MULCHING
0.4000 ACRE 15,000.0000 10,000.0000 -33.33% 8,750.0000 —41_67 % 6,000.0000 -60.00%
6,000.00 4,000.00  -2,000.00 3,500.00  -2,500.00 2,400.00  -3,600.00
TRAFFIC
7 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -60.00% -80.00 % -80.00%
2,500.00 1,000.00  -1,500.00 500.00  -2,000.00 500.00  -2,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/2020

* % * BID CHECK REPORT * * * TIME: 15:37
PS&E JOB NO : 20A807 REVISION NO : BIDS OPENED ON : Jun 24 2020
CONTRACT NO : 009576 REGION NO  :1 AWARDED ON : Jul 6 2020
VERSION NO :3 WORK ORDER# : XL6164
Y "SR 005,50 s LOW BIDDER  ————mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE 1SR 509 SKYCORP, LTD DICKSON COMPANY NORTHWEST CASCADE, INC.
SEMglg VIC TO S 204TH ST 526 N WEST AVE STE 11 3315 S PINE ST 10412 JOHN BANANOLA WAY E
20AB07 98409-5793 98374-9333
PROJECT ARLINGTON WA 982231251 TACOMA WA 984110880 PUYALLUP WA 983730399
CONTY(S) - KING CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : 139100
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
8 FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL & WATER
EST. 0.00% 0.00% 0.00%
6,500.00 6,500.00 6,500.00 6,500.00
9 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
10 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-5.00 -5.00 -5.00 -5.00
11 SPCC PLAN
L.S. -66.67% —44.44 % —44.44%
900.00 300.00 -600.00 500.00 -400.00 500.00 -400.00
12 HEALTH AND SAFETY PLAN
L.S. -60.00% -60.00 % -20.00%
1,250.00 500.00 -750.00 500.00 -750.00 1,000.00 -250.00
13 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
650.00 650.00 650.00 650.00
CONTRACT TOTAL $184,930.00 $149,995.00 ~18.89% $203,697.00 10.15% $217,318.00 17.51%

BASE TOTAL $184,930.00 $149,995.00 -18.89% $203,697.00 10.15% $217,318.00 17.51%




