

Walker, Ken

From: Steklenburg, Gordon
Sent: Thursday, May 27, 2004 1:30 PM
To: Walker, Ken
Subject: Edmonds Pavement Repair Bids - Contract 2004/1876L - Limited Public Works Contracts

WASHINGTON STATE FERRIES See bid results below which opened today 5-27-04.
 May 27, 2004.
 Edmonds Ferry Terminal - Pavement Repair
 Contract 2004/1876L

ITEM NO.	DESCRIPTION	QUAN	UNIT	Eng Est		Lakeridge Pav.		Wilder Contract.		AA Asphaltting	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization	1	LS	5,000.00	5,000.00	4,500.00	4,500.00	1,500.00	1,500.00	6,663.00	6,663.00
2	Pavement Repair Excavation Incl. Haul	315	SY	20.00	6,300.00	19.30	6,079.50	18.00	5,670.00	23.20	7,308.00
3	Crack Sealing	1	EST	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
4	HMA for Preleveling Cl. 1/2 in. Pg 64-22	8	TON	135.00	1,080.00	148.00	1,184.00	225.00	1,800.00	108.00	864.00
5	HMA for Pavement Repair	20	TON	95.00	1,900.00	148.00	2,960.00	200.00	4,000.00	294.75	5,895.00
6	HMA Cl. 1/2 in. Pg 64-22	105	TON	70.00	7,350.00	148.00	15,540.00	140.00	14,700.00	137.20	14,406.00
7	Paint line	520	LF	0.50	260.00	1.00	520.00	1.00	520.00	1.30	676.00
8	Painted Traffic Arrow	1	EACH	75.00	75.00	25.00	25.00	140.00	140.00	167.00	167.00
9	WSF Vehicle Length Measuring Markings	3	EACH	200.00	600.00	15.00	45.00	280.00	840.00	192.00	576.00
10	Removing Paint Line	75	LF	5.00	375.00	1.00	75.00	3.00	225.00	3.84	288.00
11	Remove Painted Traffic Marking	5	EACH	50.00	250.00	1.00	5.00	150.00	750.00	45.00	225.00
12	Traffic Control Labor	24	HR	40.00	960.00	35.91	861.84	50.00	1,200.00	52.50	1,260.00
13	Temporary Traffic Control Devices	1	LS	500.00	500.00	500.00	500.00	1,200.00	1,200.00	640.00	640.00
14	SPCC Plan	1	LS	500.00	500.00	100.00	100.00	500.00	500.00	2,000.00	2,000.00
15	Minor Change		CALC		-1.00		-1.00		-1.00	0.00	0.00
CONTRACT TOTAL					26,349.00		33,594.34		34,244.00		42,168.00
PERCENTAGE DIFFERENCE							27.50%		29.96%		60.04%