DATE: 6/25/2024 PAGE: 1 DOT\_RGGB02

| AWARD               | CONTRACT | PROJECT                             |
|---------------------|----------|-------------------------------------|
| DATE                | NUMBER   | TITLE                               |
| 00/00/0000          | 002235   | TEST PROJ FOR BID X                 |
| BID OPENING<br>DATE |          | EITHER OR ALTERNATE<br>NE 162ND AVE |

05/17/2023

AD DATE

05/15/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 0 ESTIMATE: 28,024.00 COUNTIES: CLARK

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF INSTALLATION OF A NOISE WALL AND OTHER WORK ON SR 500,

|   | REJECI | CONTRACTOR         | CONTRACTOR | BID          |
|---|--------|--------------------|------------|--------------|
|   | CODE   | NAME               | NUMBER     | AMOUNT       |
| 1 |        | JENNA'S BID TESTER | 101018     | 3,458,033.00 |

DATE: 6/25/2024 PAGE: 2 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE   |
|---------------------|--------------------|--|
| 00/00/0000          | 009793             | I-5  |
| BID OPENING<br>DATE | G                  | YESLER WAY TO NE 117TH ST<br>PAVEMENT, DECK AND EXPANSION JOINTS |

10/11/2023

AD DATE

08/26/2022

#### NUMBER OF ADDENDA

1

**REGION CODE:** 1

ESTIMATE:

COUNTIES: KING

#### TYPE OF WORK:

CEMENT CONCRETE PAVEMENT, HMA PAVEMENT, BRIDGE DECK REPAIR AND OVERLAY, EXPANSION JOINTS, AND REPLACE EXISTING DRIANGE CONVEYANCE SYSTEM.

DATE: 6/25/2024 PAGE: 3 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 00/00/0000 | 003556   | SR 26   |

| BID OPENING | DUSTY TO COLFAX    |  |  |  |
|-------------|--------------------|--|--|--|
| BID OPENING | ADD CLIMBING LANES |  |  |  |
| DATE        | 22Z012             |  |  |  |
| 05/06/0000  |                    |  |  |  |

05/26/2023

#### AD DATE

05/25/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 0
ESTIMATE: 5,901,635.10
COUNTIES: WHITMAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF CLEARING AND GRUBBING, ROADWAY EXCAVATION, EMBANKMENT COMPACTION, DRAINAGE IMPROVEMENTS, DETENTION PONDS, CRUSHED SURFACING, PLANING BITUMINOUS PAVEMENT, PAVING WITH HMA, EROSION CONTROL, SEEDING AND PLANTING, GUARDRAIL, GUIDE POSTS, PAVEMENT MARKINGS, SIGNING, TRAFFIC CONTROL, AND OTHER WORK.

| BID  | <br>CONTRACTOR     | CONTRACTOR | BID          |
|------|--------------------|------------|--------------|
| RANK | NAME               | NUMBER     | AMOUNT       |
| 1    | JENNA'S BID TESTER | 101018     | 7,506,463.30 |

DATE: 6/25/2024 PAGE: 4 DOT\_RGGB02

| AWARD               | CONTRACT | PROJECT                                    |
|---------------------|----------|--|
| DATE                | NUMBER   | TITLE                                      |
| 00/00/0000          | 001332   | TEST PROJ FOR BID X<br>EITHER OR ALTERNATE |
| BID OPENING<br>DATE |          | NE 162ND AVE                               |
| DAIL                |          |  |

05/26/2023

AD DATE

05/25/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 0
ESTIMATE: 487,028.00
COUNTIES: CLARK

### TYPE OF WORK:

THIS PROJECT CONSISTS OF INSTALLATION OF A NOISE WALL AND OTHER WORK ON SR 500,

|   | REJECI | CONTRACTOR         | CONTRACTOR | BID        |
|---|--------|--------------------|------------|------------|
|   | CODE   | NAME               | NUMBER     | AMOUNT     |
| 1 |        | JENNA'S BID TESTER | 101018     | 275,041.00 |

DATE: 6/25/2024 PAGE: 5 DOT RGGB02

AWARDCONTRACTPROJECTDATENUMBERTITLE00/00/0000001234TEST FOR BID X<br/>ACCUM ALTERNATE

BID OPENING DATE

05/17/2023

AD DATE

NUMBER OF ADDENDA

#### 0

REGION CODE: 0

**ESTIMATE:** 4,511,204.00

**COUNTIES:** COLUMBIA, COWLITZ

#### TYPE OF WORK:

LEWIS AND CLARK BRIDGE PAINTER: THIS PROJECT PROPOSES TO CLEAN AND PAINT ALL STEEL MEMBERS OF PIERS 1, 2 AND 3 OF THE LEWIS AND CLARK BRIDGE BY FULL REMOVAL OF THE EXISTING COATING; BENTS 8-9 THROUGH 22-23 WILL BE OVERCOATED AFTER PRESSURE FLUSHING. BENTS 24-25, 26-27, AND AB-CD WILL BE INCLUDED AS ALTERNATES 1, 2, AND 3 TO THE BASE BID.

|   | REJECI | CONTRACTOR         | CONTRACTOR | BID              |
|---|--------|--------------------|------------|------------------|
|   | CODE   | NAME               | NUMBER     | AMOUNT           |
| 1 |        | JENNA'S BID TESTER | 101018     | 3,077,351,654.00 |

DATE: 6/25/2024 PAGE: 6 DOT RGGB02

|                     | AWARD      | CONTRACT | PROJECT   |  |
|---------------------|------------|----------|---|--|
|                     | DATE       | NUMBER   | TITLE   |  |
|                     | 00/00/0000 |          | TEST PROJ FOR BIDX                                |  |
| BID OPENING<br>DATE |            | G        | LANE CLOSURE<br>MARTIN WAY TO 48TH ST - NB AND SB |  |

05/17/2023

AD DATE

05/15/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 0

#### ESTIMATE:

**COUNTIES:** PIERCE, THURSTON

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF DOWEL BAR RETROFIT, CEMENT CONCRETE PANEL REPLACEMENT, DIAMOND GRINDING, SIGNING, AND MINOR GUARDRAIL UPGRADES.

| REJECT | CONTRACTOR         | CONTRACTOR | BID    |
|--------|--------------------|------------|--------|
| CODE   | NAME               | NUMBER     | AMOUNT |
|        | JENNA'S BID TESTER | 101018     |        |

DATE: 6/25/2024 PAGE: 7 DOT RGGB02

|                     |   | ROJECT<br>LITLE                   |              |
|---------------------|---|-----------------------------------|--------------|
| 00/00/0000 00       | , i i i i i i i i i i i i i i i i i i i | S 97                              |              |
| BID OPENING<br>DATE | II                                      | ONES RD -<br>NTERSECTION<br>2Y021 | IMPROVEMENTS |
|                     |   |                                   | ΙM           |

05/26/2023

#### AD DATE

05/25/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 0

**ESTIMATE:** 3,541,567.80

COUNTIES: YAKIMA

# TYPE OF WORK:

THIS PROJECT CONSISTS OF GRADING, SURFACING, PAVEMENT, PAVEMENT MARKING, TRAFFIC CONTROL, AND OTHER WORK TO CONSTRUCT A TWO-LANE ROUNDABOUT FOR US 97, JONES ROAD.

| BID  | REJECI | CONTRACTOR         | CONTRACTOR | BID          |
|------|--------|--------------------|------------|--------------|
| RANK | CODE   | NAME               | NUMBER     | AMOUNT       |
| 1    |        | JENNA'S BID TESTER | 101018     | 6,878,209.50 |

DATE: 6/25/2024 PAGE: 8 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE       |
|---------------|--------------------|------------------------|
| 01/18/2023    | 009923             | CORSON AVE RHQ BLDG 1  |
| BID OPENIN    | G                  | CANOPY ROOF REPLACEMNT |

DATE

01/18/2023

01,10,202

AD DATE

01/18/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 0 **ESTIMATE:** 55,709.68

COUNTIES: KING

23W619

#### TYPE OF WORK:

THIS JOC PROJECT PROVIDES FOR IMPROVMENTS AT THE CORSON AVE. RHQ BDLG. #1, IN KING COUNTY. THIS WORK SHALL CONSIST OF ALL LABOR, MATERIALS, AND EQUIPMENT NECESSARY TO COMPLETE THE CANOPY ROOFING OVERLAY AND REGLAZING OF THE VESTIBULE, INCLUDING ASBESTOS ABATEMENT NECESSARY FOR THE ROOF OVERLAY AND WINDOW CAULKING,

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME |             |     |     | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |          |
|-------------|----------------|--------------------|-------------|-----|-----|----------------------|---------------|----------|
| 1           |                | CENTENNIAL         | CONTRACTORS | ENT | INC | 000000               | 5             | 5,709.68 |

DATE: 6/25/2024 PAGE: 9 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                      |
|---------------|--------------------|---------------------------------------|
| 01/23/2023    | 009909             | SR 500                                |
| BID OPENIN    | G                  | NE FOURTH PLAIN BLVD, 162ND-166TH AVE |

DATE SAFE ROUTE TO SCHOOL 22X342

01/11/2023

#### AD DATE

12/05/2022

#### NUMBER OF ADDENDA

0

# **REGION CODE:** 4

**ESTIMATE:** 846,985.36

COUNTIES: CLARK

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF ADDING A SHARED USE PATH, ADA CURB RAMPS, PEDESTRIAN SIGNAL, DRAINAGE IMPROVEMENTS, PAVING AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | THOMPSON BROS. EXCAVATING, INC.  | 100368               | 953,000.00    |
| 2           |                | MCDONALD EXCAVATING, INC.        | 100648               | 992,974.72    |
| 3           | D              | ADVANCED EXCAVATING SPECIALISTS, | 100824               | 1,027,739.92  |
| 4           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 1,385,385.00  |

DATE: 6/25/2024 PAGE: 10 DOT\_RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|--------------------|--------------------|---|
| 01/26/2023         | 009901             | I-5   |
| BID OPENIN<br>DATE | G                  | DUWAMISH RIVER TO S LUCILE ST<br>CONCRETE PAVEMENT REHAB & JOINTS<br>22A028 |
| 01/11/2023         |                    |   |
| AD DATE            |                    |   |
| 11/14/2022         |                    |   |

#### NUMBER OF ADDENDA

2

REGION CODE: 1 ESTIMATE: 23,496,047.00 COUNTIES: KING

## TYPE OF WORK:

PCC PANEL REHAB AND EXPANSION JOINTS

| BID  | REJECT | CONTRACTOR                          | CONTRACTOR | BID           |
|------|--------|-------------------------------------|------------|---------------|
| RANK | CODE   | NAME                                | NUMBER     | AMOUNT        |
| 1    | D      | GARY MERLINO CONSTRUCTION CO., INC. | 531500     | 37,397,512.50 |

DATE: 6/25/2024 PAGE: 11 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 01/27/2023 | 009908   | SR 202  |

BID OPENING EVANS CRK VIC TO SE FISH HATCHERY RD VIC STORMWATER RETROFIT 22A032

01/11/2023

#### AD DATE

12/05/2022

#### NUMBER OF ADDENDA

1

**REGION CODE:** 1

**ESTIMATE:** 326,438.00

COUNTIES: KING

# TYPE OF WORK:

THIS PROJECT WILL INSTALL TWO BMPS, VEGETATED FILTER STRIP AND CONTINUOUS INFLOW BIOFILTRATION SWALE AT TWO LOCATIONS TO PROVIDE STORMWATER RUNOFF TREATMENT ON STATE ROUTE 202.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME          | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------|----------------------|---------------|
| 1           | D              | KONNERUP CONSTRUCTION, INC. | 101227               | 282,402.00    |
| 2           |                | OMA CONSTRUCTION INC        | 101229               | 308,059.00    |
| 3           | D              | LASER UNDERGROUND & EARTH-  | 100127               | 325,425.50    |
| 4           |                | NORTHWEST CASCADE, INC.     | 139100               | 387,387.00    |
| 5           | D              | ACCORD CONTRACTORS LLC      | 101040               | 394,529.00    |

**DATE:** 6/25/2024

**PAGE:** 12

| AWARD              | CONTRACT  | PROJECT  |            | DOT_RGGB02 |
|--------------------|-----------|--|------------|------------|
| DATE               | NUMBER    | TITLE  |            |            |
| 01/27/2023         | 009912    | US 2 ET AL   |            |            |
| BID OPENIN<br>DATE | G         | NORTHWEST REGION<br>HMA CRACK SEAL AND PAVEMENT REP.<br>22A027 | AIR        |            |
| 01/19/2023         |           |  |            |            |
| AD DATE            |           |  |            |            |
| 12/05/2022         |           |  |            |            |
| NUMBER OF 2        | ADDENDA   |  |            |            |
| 1                  |           |  |            |            |
|                    | REGION CO | <b>DDE:</b> 1  |            |            |
|                    | ESTIM     | ATE: 2,838,472.00  |            |            |
|                    | COUNT     | IES: KING, SNOHOMISH   |            |            |
|                    | TYPE OF W | DRK:   |            |            |
|                    | BID RE    | JECT CONTRACTOR  | CONTRACTOR | BID        |

|      | TUDOLOI | 0000110101010                | 001111101010 |              |
|------|---------|------------------------------|--------------|--------------|
| RANK | CODE    | NAME                         | NUMBER       | AMOUNT       |
| 1    |         | GRANITE CONSTRUCTION COMPANY | 100102       | 2,166,312.00 |
| 2    |         | CONSTRUCTION AHEAD, INC. DBA | 100342       | 2,597,696.45 |
| 3    |         | DOOLITTLE CONSTRUCTION LLC   | 224000       | 3,295,317.00 |

DATE: 6/25/2024 PAGE: 13 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 02/08/2023 | 009913   | I-5     |

| BID OPENING | SNOHOMISH | RIVER | BRIDGE | (BN | RR) |
|-------------|-----------|-------|--------|-----|-----|
|             | PAINTING  |       |        |     |     |
| DATE        | 22A035    |       |        |     |     |
| 01/19/2023  |           |       |        |     |     |

#### - , -, -

AD DATE

```
12/12/2022
```

#### NUMBER OF ADDENDA

1

REGION CODE: 1 ESTIMATE: 18,650,557.00 COUNTIES: SNOHOMISH

# TYPE OF WORK:

THIS PROJECT WILL APPLY A WSDOT APPROVED PAINT SYSTEM AS RECOMMENDED BY HQ BRIDGE AND STRUCTURES OFFICE. CONTAINMENT OF ABRASIVES, PAINT, AND OTHER BYPRODUCTS WILL ALSO BE INCLUDED IN THIS PROJECT

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | VIMAS PAINTING COMPANY, INC. | 100728               | 13,710,507.00 |
| 2           | D              | BLASTECH ENTERPRISES, INC.   | 101128               | 14,264,207.00 |
| 3           |                | LIBERTY MAINTENANCE, INC.    | 100754               | 14,638,582.91 |
| 4           | D              | F.D. THOMAS, INC.            | 100027               | 15,696,980.00 |
| 5           | D              | CHAMPION PAINTING SPECIALTY  | 101159               | 16,127,857.00 |
| 6           | D              | ATLAS PAINTING AND SHEETING  | 101006               | 16,987,000.00 |
| 7           |                | SOUTHERN ROAD & BRIDGE, LLC  | 101003               | 17,241,767.00 |
| 8           |                | ABHE & SVOBODA, INC.         | 100086               | 17,249,120.00 |
| 9           |                | SAFFO CONTRACTORS, INC.      | 100986               | 18,250,122.00 |
| 10          |                | ROYAL BRIDGE INC.            | 101012               | 18,632,700.00 |
| 11          |                | CEKRA, INC.                  | 101175               | 19,786,407.00 |
| 12          |                | SPARTAN CONTRACTING, LLC     | 100943               | 21,383,000.00 |

**DATE:** 6/25/2024 **PAGE:** 14 DOT RGGB02

AWARD CONTRACT PROJECT DATE NUMBER TITLE SR 109 02/08/2023 009926 W OF HOQUIAM BID OPENING

STABILIZE SLOPE 22C527 01/25/2023

AD DATE

DATE

12/27/2022

#### NUMBER OF ADDENDA

1

**REGION CODE:** 3 **ESTIMATE:** 568,437.00 COUNTIES: GRAYS HARBOR

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF TREE REMOVAL AND DISPOSAL, TRAFFIC CONTROL, EROSION/WATER POLLUTION CONTROL, AND OTHER WORK TO STABILIZE SLOPE.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | ROGNLIN'S, INC.              | 706350               | 310,354.00    |
| 2           |                | SCARSELLA BROS., INC.        | 746000               | 362,454.00    |
| 3           |                | BRUMFIELD CONSTRUCTION, INC. | 000468               | 490,954.00    |
| 4           |                | ACTIVE CONSTRUCTION, INC.    | 100047               | 493,000.00    |
| 5           |                | NORTHWEST CASCADE, INC.      | 139100               | 507,109.00    |
| 6           | D              | TRIPTYCH CONSTRUCTION, LLC   | 101048               | 608,422.81    |
| 7           |                | QUIGG BROS., INC.            | 680000               | 668,554.00    |
| 8           |                | GRANITE CONSTRUCTION COMPANY | 100102               | 848,104.00    |

DATE: 6/25/2024 PAGE: 15 DOT RGGB02

| AWARD                             | CONTRACT | PROJECT   |
|-----------------------------------|----------|---|
| DATE                              | NUMBER   | TITLE   |
| 02/08/2023<br>BID OPENING<br>DATE |          | SR 167<br>SR 167 COMPLETION<br>DEMO 9<br>22C526 |

01/19/2023

#### AD DATE

12/05/2022

#### NUMBER OF ADDENDA

1

**REGION CODE:** 3 **ESTIMATE:** 278,732.00

COUNTIES: PIERCE

# TYPE OF WORK:

REMOVAL OF STRUCTURES, DISPOSAL OF ASBESTOS AND OTHER HAZARDOUS MATERIAL, EROSION/WATER POLLUTION CONTROL, PLACING GRAVEL BORROW, SEEDING AND MULCHING, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------------|----------------------|---------------|
| 1           |                | SKYCORP, LTD                       | 100840               | 199,947.00    |
| 2           |                | DICKSON COMPANY                    | 100585               | 232,942.00    |
| 3           |                | TITAN EARTHWORK LLC                | 100622               | 299,777.00    |
| 4           |                | 3 KINGS ENVIRONMENTAL, INC.        | 100077               | 330,747.00    |
| 5           |                | COUNTY LINE CONSTRUCTION, LLC      | 101240               | 354,087.00    |
| 6           |                | NORTHWEST CASCADE, INC.            | 139100               | 381,487.00    |
| 7           |                | RIVERS EDGE ENVIRONMENTAL SERVICES | 101217               | 392,910.00    |

DATE: 6/25/2024 PAGE: 16 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE       |
|---------------|--------------------|------------------------|
| 02/08/2023    | 009914             | SR 127 & US 195        |
| BID OPENING   | 3                  | HOT MIX ASPHALT PAVING |

DATE

22Z017

01/25/2023

#### AD DATE

12/12/2022

#### NUMBER OF ADDENDA

6

REGION CODE: 6 ESTIMATE: 6,725,530.50 COUNTIES: WHITMAN

# TYPE OF WORK:

PROVIDES IMPROVEMENT BY PLANNING BITUMINOUS PAVEMENT, PAVEMENT CRACK SEALING, PAVING WITH HMA, PAVEMENT REPAIR, EROSION/WATER POLLUTION CONTROL, PAVEMENT MARKINGS, TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------------|----------------------|---------------|
| 1           |                | POE ASPHALT PAVING, INC.           | 661800               | 6,131,860.75  |
| 2           |                | CENTRAL WASHINGTON ASPHALT, INC.   | 142600               | 6,365,000.00  |
| 3           |                | CPM DEVELOPMENT CORPORATION        | 406000               | 6,959,596.00  |
| 4           |                | KNIFE RIVER CORPORATION - MOUNTAIN | 101155               | 7,796,499.99  |

DATE: 6/25/2024 PAGE: 17 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 02/08/2023 | 009924   | SR 20   |

BID OPENING DATE UNNAMED TRIBUTARY TO RED CREEK FISH PASSAGE 22A036 02/01/2023

#### 02/01/202

#### AD DATE

12/27/2022

#### NUMBER OF ADDENDA

#### 2

REGION CODE: 1 ESTIMATE: 3,336,923.63 COUNTIES: SKAGIT

#### TYPE OF WORK:

REMOVE AND REPLACE EXISTING CULVERT WITH A LARGER FISH PASSABLE CULVERT. A STREAM SIMULATION DESIGN WILL INCLUDE STREAM BED GRAVEL SIMILAR TO THE EXISTING STREAM CHANNEL

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME              | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------------|----------------------|---------------|
| 1           |                | INTERWEST CONSTRUCTION, INC.    | 100408               | 3,034,008.24  |
| 2           |                | COLACURCIO BROTHERS, INC.       | 100404               | 3,260,898.84  |
| 3           |                | STRIDER CONSTRUCTION CO., INC.  | 100157               | 3,323,277.00  |
| 4           |                | GRANITE CONSTRUCTION COMPANY    | 100102               | 3,332,889.31  |
| 5           |                | IMCO GENERAL CONSTRUCTION, INC. | 394950               | 3,334,737.24  |
| 6           |                | FABER CONSTRUCTION CORP.        | 100763               | 3,411,420.64  |
| 7           |                | MARSHBANK CONSTRUCTION, INC.    | 100035               | 3,568,482.02  |

\_

DATE: 6/25/2024 PAGE: 18 DOT\_RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE                 |   |  |
|--------------------|--------------------|----------------------------------|---|--|
| 02/09/2023         | 009943             | I-90                             | _ |  |
| BID OPENIN<br>DATE | G                  | ROCKY RUN<br>EMERGENCY<br>23Y004 |   |  |
| 02/09/2023         |                    |                                  |   |  |
| AD DATE            |                    |                                  |   |  |

02/09/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 5
ESTIMATE: 900,000.00
COUNTIES: KITTITAS

#### TYPE OF WORK:

EMERGENCY SCOUR REPAIR I-90 MP VIC 56.80 BRIDGE 90/107N AND 90/107S

|   | REJECT<br>CODE | CONTRACTOR<br>NAME |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|---|----------------|--------------------|------|----------------------|---------------|
| 1 |                | SCARSELLA BROS.,   | INC. | 746000               | 900,000.00    |

| DATE:  | 6/25/2024 |
|--------|-----------|
| PAGE : | 19        |
| DOT_RO | GB02      |

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE   |
|---------------------|--------------------|--|
| 02/09/2023          | 009910             | I-5  |
| BID OPENING<br>DATE | G                  | SB JOE LEARY SLOUGH TO NULLE RD VIC<br>CONCRETE REHABILITATION<br>22A031 |
| 01/25/2023          |                    |  |

01/25/2023

AD DATE

12/05/2022

#### NUMBER OF ADDENDA

4

| REGION CODE: | 1               |
|--------------|-----------------|
| ESTIMATE:    | 8,603,306.17    |
| COUNTIES:    | SKAGIT, WHATCOM |

#### TYPE OF WORK:

| REJECT<br>CODE | CONTRACTOR<br>NAME              | CONTRACTOR<br>NUMBER   | BID<br>AMOUNT  |
|----------------|---------------------------------|--|--|
|                | ACME CONCRETE PAVING, INC.      | 100307   | 8,794,434.50   |
|                | IMCO GENERAL CONSTRUCTION, INC. | 394950   | 9,262,484.00   |
|                | INTERWEST CONSTRUCTION, INC.    | 100408   | 9,285,571.00   |
|                | MIDMOUNTAIN CONTRACTORS, INC.   | 100390   | 10,150,789.50  |
|                | GRANITE CONSTRUCTION COMPANY    | 100102   | 11,703,486.40  |
|                |                                 | ACME CONCRETE PAVING, INC.<br>IMCO GENERAL CONSTRUCTION, INC.<br>INTERWEST CONSTRUCTION, INC.<br>MIDMOUNTAIN CONTRACTORS, INC. | CODENAMENUMBERACME CONCRETE PAVING, INC.100307IMCO GENERAL CONSTRUCTION, INC.394950INTERWEST CONSTRUCTION, INC.100408MIDMOUNTAIN CONTRACTORS, INC.100390 |

DATE: 6/25/2024 PAGE: 20 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 02/14/2023 | 009903   | SR 433  |  |

BID OPENING DATE LEWIS AND CLARK BRIDGE EXPANSION JOINT REPLACEMENT 22X338

01/11/2023

AD DATE

11/21/2022

#### NUMBER OF ADDENDA

3

**REGION CODE:** 4

**ESTIMATE:** 752,005.00

COUNTIES: COLUMBIA, COWLITZ

#### TYPE OF WORK:

THE WORK ON THIS PROJECT INCLUDES REPLACING THE EXISTING EXPANSION JOINTS ON THE BRIDGE, REPLACEMENT OF NORTH HEADER, TRAFFIC CONTROL AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           | D              | MASSANA CONSTRUCTION, INC.     | 100064               | 960,365.00    |
| 2           |                | COMBINED CONSTRUCTION, INC.    | 101079               | 1,009,305.00  |
| 3           |                | CASCADE BRIDGE LLC             | 100412               | 1,182,355.00  |
| 4           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 1,496,924.00  |
| 5           | D              | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 1,609,105.00  |

**DATE:** 6/25/2024 **PAGE:** 21 DOT RGGB02

| AWARD       | CONTRACT | PROJECT                                  |
|-------------|----------|--|
| DATE        | NUMBER   | TITLE                                    |
| 02/15/2023  | 009891   | US 101                                   |
| BID OPENING | G        | ELWHA RIVER BRIDGE<br>BRIDGE REPLACEMENT |
|             |          | DKINGE KERTACEMENI                       |

DATE

01/19/2023

AD DATE

10/10/2022

#### NUMBER OF ADDENDA

7

**REGION CODE:** 3 **ESTIMATE:** 25,918,155.18 COUNTIES: CLALLAM

22C518

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF DIRT WORK, BRIDGE WORK, ELECTRICAL WORK, PAVING, HYDRAULICS, PLANTING, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                  | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------------|----------------------|---------------|
| 1           |                | CECCANTI, INC.                      | 100420               | 27,649,813.50 |
| 2           |                | JOHANSEN CONSTRUCTION COMPANY,      | 100589               | 29,551,014.14 |
| 3           |                | SCARSELLA BROS., INC.               | 746000               | 30,340,512.40 |
| 4           |                | FLATIRON WEST, INC                  | 100982               | 30,560,684.50 |
| 5           |                | INTERWEST CONSTRUCTION, INC.        | 100408               | 35,530,990.34 |
| 6           | D              | SHIMMICK CONSTRUCTION COMPANY, INC. | 100985               | 39,798,282.00 |
| 7           |                | SKANSKA USA CIVIL WEST CALIFORNIA   | 100538               | 41,989,418.00 |

DATE: 6/25/2024 PAGE: 22 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 02/15/2023 | 009915   | SWR     |

BID OPENING DATE BREAKAWAY CABLE TERMINAL REPLACEMENT FREEWAYS 21-23 21X328

01/11/2023

#### AD DATE

12/12/2022

#### NUMBER OF ADDENDA

0

**REGION CODE:** 4

**ESTIMATE:** 1,266,926.88

**COUNTIES:** CLARK, COWLITZ, LEWIS

# TYPE OF WORK:

REPLACEMENT OF EXISTING BCT WITH GUARDRAIL MEETING CURRENT STANDARDS, TRAFFIC CONTROL, AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME              |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------------|------|----------------------|---------------|
| 1           | D              | MASSANA CONSTRUCTION, INC.      |      | 100064               | 1,618,481.43  |
| 2           | D              | DIRT AND AGGREGATE INTERCHANGE, | INC. | 221850               | 1,619,619.00  |
| 3           | D              | CORAL CONSTRUCTION COMPANY      |      | 188245               | 1,681,777.10  |
| 4           | D              | PETERSEN BROTHERS, INC.         |      | 651100               | 2,531,323.09  |

DATE: 6/25/2024 PAGE: 23 DOT RGGB02

# AWARD CONTRACT PROJECT DATE NUMBER TITLE 02/17/2023 009918 SR 240 BID OPENING COLUMBIA CENTER BLVD -UPGRADE SIGNAL & ILLUMINATION 22Y023

01/19/2023

#### AD DATE

12/19/2022

#### NUMBER OF ADDENDA

0

REGION CODE: 5

**ESTIMATE:** 1,718,337.00

COUNTIES: BENTON

#### TYPE OF WORK:

THE ELECTRICAL LIGHTING SYSTEM AT THE SR240/COLUMBIA CENETER BLVD WILL BE REPLACED DUE TO DETERIORATION.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|----------------------|---------------|
| 1           |                | NORTHEAST ELECTRIC, LLC   | 100520               | 1,220,204.00  |
| 2           |                | POWER CITY ELECTRIC, INC. | 670200               | 1,631,140.00  |
| 3           |                | COLVICO, INC.             | 100025               | 1,675,000.00  |

DATE: 6/25/2024 PAGE: 24 DOT RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER |     | OJEC<br>FLE | т |                  |      |       |
|--------------------|--------------------|-----|-------------|---|------------------|------|-------|
| 02/17/2023         | 009916             | SR  | 9           |   |                  |      |       |
| BID OPENIN<br>DATE | G                  | PAV |             |   | 132ND<br>FH EXCH | <br> | . – • |
| 02/01/2023         |                    |     |             |   |                  |      |       |

#### AD DATE

12/12/2022

#### NUMBER OF ADDENDA

4

REGION CODE: 1 ESTIMATE: 2,791,142.87 COUNTIES: SNOHOMISH

# TYPE OF WORK:

THIS PROJECT CONSISTS OF PLANING, PAVING WITH HMA, CRACK SEALING, PAVEMENT REPAIR, PLACING PAVEMENT MARKINGS, INSTALLING CENTERLINE RUMBLE STRIPS ,REINSTALLING BRIDGE TRANSVERSE JOINT SEALS AT PAVEMENT SEATS AND PROVIDING TRAFFIC CONTROL.

| BID<br>RANK |   | CONTRACTOR<br>NAME   |         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|---|----------------------|---------|----------------------|---------------|
| 1           |   | GRANITE CONSTRUCTION | COMPANY | 100102               | 2,502,439.50  |
| 2           | D | LAKESIDE INDUSTRIES, | INC.    | 469025               | 2,937,742.00  |

DATE: 6/25/2024 PAGE: 25 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 02/22/2023 | 009928   | SR 7    |

BID OPENING DATE UNNAMED TRIBS TO S CREEK REMOVE FISH BARRIERS & PAVING 20C508

02/01/2023

#### AD DATE

12/27/2022

#### NUMBER OF ADDENDA

#### 3

REGION CODE: 3
ESTIMATE: 5,926,511.00
COUNTIES: PIERCE

#### TYPE OF WORK:

THIS PROJECT WILL REMOVE AND REPLACE EXISTING CULVERTS WITH NEW FISH PASSABLE STRUCTURES. THE GENERAL WORK ACTIVITES WILL CONSIST OF EARTHWORK, STRUCTURE INSTALLATION, PAVEMENT REPAIR, PAVING, PAVEMENT MARKING, REPLACING DETECTION LOOPS, TEMPORARY DETOUR, CHANNEL REALIGMENT, STREAMBED RESTORATION, TEMPORARY EROSION AND SEDIMENT CONTROL, DRAINAGE, AND LANDSCAPING.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
|             |                |                                |                      |               |
| 1           | D              | TUCCI & SONS, INC.             | 832800               | 5,316,023.25  |
| 2           |                | ACTIVE CONSTRUCTION, INC.      | 100047               | 5,575,575.00  |
| 3           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 5,652,346.58  |
| 4           |                | MILES RESOURCES, LLC           | 904000               | 6,518,048.08  |
|             |                |                                |                      |               |

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

02/22/2023 009930

BID OPENING KOONTZ ROAD BRIDGE EMERGENCY BRIDGE REPAIR 22X344

I-5

02/01/2023

AD DATE

01/03/2023

#### NUMBER OF ADDENDA

1

**REGION CODE:** 4

**ESTIMATE:** 883,110.00

COUNTIES: LEWIS

# TYPE OF WORK:

THIS WORK SHALL CONSIST OF REMOVING AND REPLACING A PORTION OF BRIDGE 5/212, STRUCTURE EXCAVATION CLASS A INCL. HAUL, HMA FOR PAVEMENT REPAIR, PERMANENT SIGNING, PROJECT TEMPORARY TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | SELBY BRIDGE COMPANY, INC.     | 755800               | 954,590.00    |
| 2           |                | SB STRUCTURES, LLC             | 100718               | 1,008,911.00  |
| 3           |                | QUIGG BROS., INC.              | 680000               | 1,056,312.00  |
| 4           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 1,082,546.20  |
| 5           | D              | ROGNLIN'S, INC.                | 706350               | 1,423,460.00  |

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE |      |
|---------------|--------------------|------------------|------|
| 03/06/2023    | 009921             | US 2             | / 97 |
| BTD OPENTN    | EASY               | STREET           |      |

BID OPENING ROUNDABOUT DATE 23B005 02/01/2023

#### - , - , -

AD DATE

12/19/2022

#### NUMBER OF ADDENDA

4

REGION CODE: 2 ESTIMATE: 5,728,840.56 COUNTIES: CHELAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING ASPHALT CONC. PAVEMENT, ROADWAY EXCAVATION INCL. HAUL, COMMON BORROW INCL. HAUL, DRAINAGE, STORM SEWER, SANITARY SEWER, WATER LINES, CSBC, PIGMENTED CEMENT CONCRETE PAVEMENT, PLANING BITUMINOUS PAVEMENT, HMA CL. 3/8 IN PG 64V-28, EROSION CONTROL AND ROADSIDE PLANTING, ROUNDABOUT ITEMS, PLASTIC PAVEMENT MARKINGS AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 5,443,779.14  |
| 2           |                | HURST CONSTRUCTION LLC         | 100461               | 5,489,841.24  |
| 3           |                | SELLAND CONSTRUCTION, INC.     | 756705               | 6,470,275.00  |
| 4           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 7,505,311.34  |

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |
|       |          | ~ ~ ^   |

03/09/2023 XE3404 SR 8 BID OPENING US 12 TO US 101 PAVING 22C511

02/15/2023

#### AD DATE

01/09/2023

#### NUMBER OF ADDENDA

#### 3

REGION CODE: 3

**ESTIMATE:** 5,601,661.10

COUNTIES: GRAYS HARBOR, THURSTON

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF PAVEMENT REPAIR, PLANING BITUMINOUS PAVEMENT, PAVING WITH HMA CL ½ IN. PG 58H-22, REMOVING MONUMENT CASES AND COVERS, MODIFYING EXPANSION JOINT SEALS ON BRIDGES NO. 12/60S, 8/7S, 8/10S, 8/104S AND 8/104N, PAVEMENT MARKING, DELINEATION, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | TUCCI & SONS, INC.           | 832800               | 5,287,685.15  |
| 2           |                | GRANITE CONSTRUCTION COMPANY | 100102               | 5,647,729.69  |
| 3           |                | MILES RESOURCES, LLC         | 904000               | 5,953,474.55  |
| 4           | D              | LAKESIDE INDUSTRIES, INC.    | 469025               | 6,315,352.29  |

DATE: 6/25/2024 PAGE: 29 DOT\_RGGB02

| AWARD<br>DATE                                   | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                  |    |            |     |
|---|--------------------|---|----|------------|-----|
| 03/13/2023<br>BID OPENING<br>DATE<br>03/08/2023 |                    | SR 542<br>SQUALICUM CRK<br>FISH PASSAGE<br>22A033 | ТО | BELLINGHAM | BAY |
| AD DATE   |                    |   |    |            |     |

01/30/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 1 ESTIMATE: 8,932,692.26 COUNTIES: WHATCOM TYPE OF WORK:

FISH PASSAGE

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME              | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------------|----------------------|---------------|
| 1           |                | INTERWEST CONSTRUCTION, INC.    | 100408               | 8,787,878.78  |
| 2           |                | IMCO GENERAL CONSTRUCTION, INC. | 394950               | 9,212,662.18  |
| 3           |                | GRANITE CONSTRUCTION COMPANY    | 100102               | 10,276,629.58 |

DATE: 6/25/2024 PAGE: 30 DOT RGGB02

# AWARD<br/>DATECONTRACT<br/>NUMBERPROJECT<br/>TITLE03/15/2023009932SR 530BID OPENING<br/>DATESR 530S9TH AVE NE & 211TH PL NE<br/>INTERSECTION IMPROVEMENTS<br/>22A03802/23/2023S

02/23/2023

#### AD DATE

01/09/2023

#### NUMBER OF ADDENDA

3

REGION CODE: 1
ESTIMATE: 1,494,964.00
COUNTIES: SNOHOMISH

#### TYPE OF WORK:

THIS PROJECT CONSTRUCTS COMPACT ROUNDABOUTS AT THE INTERSECTIONS OF SR 530 WITH 59TH AVE NE AND 211TH PL NE. WORK INCLUDES GRADING, PAVING, TRAFFIC ISLANDS, DRAINAGE, ILLUMINATION, SIGNING, PAVEMENT MARKING, WATER POLLUTION CONTROL, ROADSIDE RESTORATION, AND TRAFFIC CONTROL.

| 1.00  |
|-------|
| 24.00 |
| 10.00 |
| 93.00 |
| 2     |

DATE: 6/25/2024 PAGE: 31 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | T PROJECT<br>TITLE |    |       |
|---------------|--------------------|--------------------|----|-------|
| 03/16/2023    | 009938             | I-90               |    |       |
| BID OPENING   |                    | RITZVILLE          | ΤO | TOKIO |

BID OPENING PAVING 23Z003

03/01/2023

#### AD DATE

01/23/2023

#### NUMBER OF ADDENDA

2

**REGION CODE:** 6 **ESTIMATE:** 15,375,031.50 **COUNTIES:** ADAMS

#### TYPE OF WORK:

CONTRACT WORK INCLUDES PLANING BITUMINOUS PAVEMENT, PAVEMENT CRACK SEALING, PAVING WITH HMA, PAVEMENT REPAIR, BRIDGE HMA REMOVAL, BRIDGE MEMBRANE REPLACEMENT, BRIDGE JOINT REPLACEMENT, BRIDGE JOINT SEAL REPLACEMENT, GUARDRAIL BLOCK RESETTING, PIT SITE RECLAMATION, EROSION/WATER POLLUTION CONTROL, PAVEMENT MARKINGS, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 11,262,234.00 |
| 2           |                | CPM DEVELOPMENT CORPORATION      | 406000               | 12,500,000.00 |
| 3           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 14,937,363.20 |

DATE: 6/25/2024 PAGE: 32 DOT RGGB02

 AWARD
 CONTRACT
 PROJECT

 DATE
 NUMBER
 TITLE

 03/21/2023
 009942
 I 5

 BID OPENINE
 NB 206TH ST VIC TO SR 516

 DATE
 22A042

 03/08/2023
 F

 02/06/2023
 S

#### NUMBER OF ADDENDA

3

REGION CODE: 1
ESTIMATE: 597,804.00
COUNTIES: KING

# TYPE OF WORK:

DIAMOND GRIND LANE 4 ALONG THE MAINLINE TO ENSURE SAFE TRAVEL CONDITIONS

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------|----------------------|---------------|
| 1           |                | PENHALL COMPANY            | 100190               | 687,214.57    |
| 2           |                | ACME CONCRETE PAVING, INC. | 100307               | 836,164.00    |
| 3           |                | TUCCI & SONS, INC.         | 832800               | 976,490.50    |

TERMINAL

**DATE:** 6/25/2024 **PAGE:** 33 DOT RGGB02

| AWARD               | CONTRACT | PROJECT   |
|---------------------|----------|---|
| DATE                | NUMBER   | TITLE   |
| 03/21/2023          | 009939   | SR 525  |
| BID OPENING<br>DATE | 3        | CLINTON FERRY TERMIN<br>PAVING PRESERVATION<br>22X041 |

02/23/2023

# AD DATE

01/30/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 9 **ESTIMATE:** 638,080.00 COUNTIES: ISLAND

# TYPE OF WORK:

THIS PROJECT CONSISTS OF, PLANING, PAVING ASHPALT PAVEMENT, STRIPING, TRAFFIC CONTROL, TRANFSER SPAN OVERLAY ON SLIP 1 AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           | D              | LAKESIDE INDUSTRIES, INC.    | 469025               | 959,695.00    |
| 2           | D              | COMBINED CONSTRUCTION, INC.  | 101079               | 1,071,967.00  |
| 3           | D              | GRANITE CONSTRUCTION COMPANY | 100102               | 1,327,030.00  |

DATE: 6/25/2024 PAGE: 34 DOT RGGB02

AWARD<br/>DATECONTRACT<br/>NUMBERPROJECT<br/>TITLE03/21/2023009935SR 539<br/>DUFFNER DITCH<br/>FISH PASSAGEBID OPENING<br/>DATE03/01/2023SR 539<br/>DUFFNER DITCH<br/>FISH PASSAGE

# AD DATE

01/23/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 1 ESTIMATE: 1,954,554.00 COUNTIES: WHATCOM TYPE OF WORK:

# SEE PAGE 31 OF THE EBASE MAY 2021 MANAUL:

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------------|----------------------|---------------|
| 1           |                | FABER CONSTRUCTION CORP.          | 100763               | 2,719,678.00  |
| 2           |                | COLACURCIO BROTHERS, INC.         | 100404               | 3,224,896.50  |
| 3           | D              | LASER UNDERGROUND & EARTH-        | 100127               | 3,306,977.00  |
| 4           | D              | A-1 LANDSCAPING AND CONSTRUCTION, | 100388               | 4,421,279.20  |
| 5           |                | GRANITE CONSTRUCTION COMPANY      | 100102               | 4,745,332.00  |

DATE: 6/25/2024 PAGE: 35 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                   |
|---------------------|--------------------|--|
| 03/21/2023          | 009936             | I-90   |
| BID OPENING<br>DATE |                    | SILICA RD I/C TO U RD I/C<br>RAMP PAVING<br>23B008 |
| 03/01/2023          |                    |  |
| AD DATE             |                    |  |
| 01/23/2023          |                    |  |

#### NUMBER OF ADDENDA

1

REGION CODE: 2 ESTIMATE: 3,217,290.10 COUNTIES: GRANT

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF PAVEMENT REPAIR EXCAVATION INCL. HAUL, SHOULDER FINISHING, ASPHALT FOR FOG SEAL, PLANING BITUMINOUS PAVEMENT, HMA FOR PAVEMENT REPAIR, HMA CL. 3/8 IN. PG 64H-28, JOINT ADHESIVE FOR BITUMINOUS PAVEMENT, FLEXIBLE GUIDE POST, PAINT AND PLASTIC PAVEMENT MARKINGS, PROJECT TEMPORARY TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | <br>CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------------------------|----------------------|---------------|
| 1           | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 2,822,222.00  |
| 2           | GRANITE CONSTRUCTION COMPANY     | 100102               | 4,358,901.57  |

DATE: 6/25/2024 PAGE: 36 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                    |
|---------------------|--------------------|---|
| 03/21/2023          | 009934             | US 2 & US 97  |
| BID OPENING<br>DATE |                    | LEAVENWORTH & N OF BLEWETT PASS<br>PAVING<br>23B004 |

02/23/2023

#### AD DATE

01/17/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 2 ESTIMATE: 10,118,684.48 COUNTIES: CHELAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF PAVEMENT REPAIR EX. INCL. HAUL, DRAINAGE, STORM SEWER, EXPANSION JOINT MODIFICATION, BRIDGE DECK REPAIR, WATERPROOF MEMBRANE, ASPHALT FOR FOG SEAL, CRACK SEALING, PLANING BITUMINOUS PAVEMENT, REMOVING EXISTING OVERLAY FROM BRIDGE DECK, HMA CL. 3/8 IN. PG 64H-28, HMA SAWCUT AND SEAL, TEMPORARY BARRIER, PAINT AND PLASTIC MARKINGS, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 9,777,000.00  |
| 2           |                | INTERSTATE CONCRETE & ASPHALT    | 100415               | 10,081,826.83 |
| 3           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 11,930,371.28 |

DATE: 6/25/2024 PAGE: 37 DOT RGGB02

| AWARD<br>DATE            | CONTRACT<br>NUMBER | PROJECT<br>TITLE                     |
|--------------------------|--------------------|--------------------------------------|
| 03/23/2023<br>BID OPENIN |                    | US 395<br>NSC SPOKANE RIVER CROSSING |
| DATE                     |                    | 222010                               |

02/23/2023

AD DATE

AD DAIL

12/27/2022

#### NUMBER OF ADDENDA

6

REGION CODE: 6 ESTIMATE: 71,052,885.32 COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF TWO PRESTRESSED/POST-TENSIONED CONCRETE GIRDER BRIDGES, SIGN BRIDGE, MOMENT SLAB, PEDESTRIAN TRAIL, RETAINING WALLS, VOIDED SLAB SPANS, STEEL BOW TRUSS BRIDGE, TRUSS BRIDGE, PATH PIER TABLE LANDING, STAIRWAY AND PLATFORM, EARTHWORK, DRAINAGE, CONC. AND HMA PAVING, PLANTING, GUARDRAIL, ILLUMINATION, TRAFFIC CONTROL, CURBING, PAVEMENT MARKINGS, AND OTHER WORK.

|      |                           | CONTRACTOR   | BID<br>AMOUNT   |
|------|---------------------------|--|---|
| CODL |                           | NOPIDEIX   | 100000  |
|      | MAX J. KUNEY COMPANY      | 462000   | 68,633,024.50   |
|      | GARCO CONSTRUCTION, INC.  | 100369   | 74,947,000.00   |
| D    | FLATIRON WEST, INC        | 100982   | 85,330,927.00   |
|      | HAMILTON CONSTRUCTION CO. | 340000   | 102,328,197.75  |
|      | REJECT<br>CODE<br>D       | MAX J. KUNEY COMPANY<br>GARCO CONSTRUCTION, INC.<br>D FLATIRON WEST, INC | CODENAMENUMBERMAX J. KUNEY COMPANY462000GARCO CONSTRUCTION, INC.100369DFLATIRON WEST, INC100982 |

DATE: 6/25/2024 PAGE: 38 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                  |
|---------------|--------------------|---|
| 03/28/2023    | 009944             | SR 26   |
| BID OPENIN    | G                  | SR 261 TO COLFAX<br>INSTALL SHOULDER RUMBLE STRIP |

DATE

03/08/2023

AD DATE

02/13/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 6

**ESTIMATE:** 297,398.00

23Z004

COUNTIES: ADAMS, WHITMAN

#### TYPE OF WORK:

THIS PROJECT CONSIST OF RUMBLE STRIPS, EDGE LINE RUMBLE STRIPS, PAVEMENT MARKING, TRAFFIC CONTROL, AND OTHER WORK TO PERFORM TRAFFIC SAFETY UPGRADES ON SR 26.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | CONSTRUCTION AHEAD, INC. DBA     | 100342               | 318,727.00    |
| 2           |                | NORTH STAR ENTERPRISES 1, INC.   | 100371               | 347,587.00    |
| 3           |                | SPECIALIZED PAVEMENT MARKING LLC | 100230               | 488,471.00    |

DATE: 6/25/2024 PAGE: 39 DOT RGGB02

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

03/29/2023 009743 I-5

| BID OPENING | MOUNTS RD TO STEILACOOM-DUPONT R | D |
|-------------|----------------------------------|---|
|             | CORRIDOR IMPROVEMENTS            |   |
| DATE        | 21C25                            |   |

03/15/2023

#### AD DATE

05/16/2022

#### NUMBER OF ADDENDA

1

REGION CODE: 3
ESTIMATE: 177,044,878.00
COUNTIES: PIERCE

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF WIDENING I-5 FROM NORTH OF CENTER DRIVE TO SOUTH OF 41ST DIVISION DR & REBUILDNG THE STEILACOOM-DUPONT INTERCHAGE. THE WORK INCLUDES GRADING, HMA PAVING, STORMWATER CONVEYANCE AND FACILITIES, ITS, ILLUMINATION, SIGNING, PEDESTRIAN FACILITIES, PAVEMENT MARKING, BARRIER & GUARDRAIL, NOISE & RETAINING WALLS, TRAFFIC CONTROL AND OTHER WORK.

| BID  | REJECT | CONTRACTOR                         | CONTRACTOR | BID            |
|------|--------|------------------------------------|------------|----------------|
| RANK | CODE   | NAME                               | NUMBER     | AMOUNT         |
| 1    |        | GUY F. ATKINSON CONSTRUCTION, LLC. | 046000     | 188,478,895.00 |
| 2    |        | WALSH CONSTRUCTION COMPANY II, LLC | 100430     | 198,737,283.81 |

DATE: 6/25/2024 PAGE: 40 DOT RGGB02

AWARD<br/>DATECONTRACT<br/>NUMBERPROJECT<br/>TITLE04/04/2023009949US 97BID OPENINGYAKIMA COUNTY LINE TO<br/>DRY CREEK - PAVING

03/22/2023

AD DATE

02/21/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 5 ESTIMATE: 8,500,907.00 COUNTIES: YAKIMA

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF 17.2 MILES OF US 97 FROM MP 33.52 TO MP 50.72 IN YAKIMA COUNTY BY PLANING BITUMINOUS PAVEMENT, CRACK SEALING, PAVING WITH HMA PAVEMENT, REPLACING RUMBLE STRIPS, SHOULDER FINISHING, FOG SEALING, DELINEATION, TRAFFIC CONTROL, AND OTHER WORK,

| BID<br>RANK |   | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|---|----------------------------------|----------------------|---------------|
| 1           |   | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 6,222,000.00  |
| 2           | D | INTERSTATE CONCRETE & ASPHALT    | 100415               | 6,567,275.50  |
| 3           |   | GRANITE CONSTRUCTION COMPANY     | 100102               | 6,992,992.00  |

DATE: 6/25/2024 PAGE: 41 DOT RGGB02

| AWARD       | CONTRACT | PROJECT              |
|-------------|----------|----------------------|
| DATE        | NUMBER   | TITLE                |
| 04/06/2023  | 009953   | US 2 ET AL           |
| BID OPENING |          | NCR GUARDRAIL UPDATE |
| DATE        |          | 23B010               |

03/29/2023

#### AD DATE

02/27/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 2
ESTIMATE: 2,661,397.17
COUNTIES: CHELAN,DOUGLAS

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING ASPHALT CONC. PAVEMENT, REMOVING GUARDRAIL, REMOVING GUARDRAIL ANCHOR, CRUSHED SURFACING BASE COURSE, EXTRUDED CURB, AES. TR. BEAM GUARDRAIL COMPONENENTS, BEAM GUARDRAIL TYPE 31, BEAM GUARDRAIL ANCHOR, BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL, FLEXIBLE GUIDEPOST, PROJECT TEMPORARY TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME   |             |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------|-------------|------|----------------------|---------------|
| 1           |                | M2 INDUSTRIAL INC.   |             |      | 101192               | 2,577,955.50  |
| 2           |                | FRANK GURNEY, INC.   |             |      | 328300               | 3,026,164.45  |
| 3           |                | DIRT AND AGGREGATE I | NTERCHANGE, | INC. | 221850               | 3,097,777.00  |
| 4           |                | CORAL CONSTRUCTION C | COMPANY     |      | 188245               | 3,133,333.00  |

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* CONTRACT BID HISTORY REPORT \* \* \*

469025

DATE: 6/25/2024 PAGE: 42 DOT RGGB02

6,024,170.00

| 101100   |                    |  | DOT_RGGB02    |
|--|--------------------|--|---------------|
| AWARD<br>DATE                                  | CONTRACT<br>NUMBER | PROJECT<br>TITLE   |               |
| 04/07/2023                                     |                    | SR 530   |               |
| <b>BID OPENIN</b><br><b>DATE</b><br>03/29/2023 | G                  | MONTAGUE CREEK BRIDGE TO SEEMAN ST VIC<br>PAVING<br>22A048 |               |
| <b>AD DATE</b><br>02/27/2023                   |                    |  |               |
| NUMBER OF                                      | ADDENDA            |  |               |
| 2  |                    |  |               |
|  | REGION C           | <b>CODE:</b> 1   |               |
|  | ESTIM              | <b>MATE:</b> 6,916,445.00                                  |               |
|  | COUNT              | TIES: SNOHOMISH  |               |
|  | TYPE OF W          | NORK :   |               |
|  |                    |  | BID<br>AMOUNT |
|  | 1                  | GRANITE CONSTRUCTION COMPANY 100102                        | 5,629,676.50  |

LAKESIDE INDUSTRIES, INC.

2

DATE: 6/25/2024 PAGE: 43 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE     |
|---------------|--------------------|----------------------|
| 04/12/2023    | 009933             | US 12 & SR 8         |
| BID OPENING   |                    | GRAYS HARBOR COUNTY  |
|               |                    | REMOVE FISH BARRIERS |

DATE

03/29/2023

AD DATE

01/17/2023

#### NUMBER OF ADDENDA

5

REGION CODE: 3
ESTIMATE: 74,369,235.69
COUNTIES: GRAYS HARBOR

21C522

#### TYPE OF WORK:

THIS CONTRACT SHALL CONSIST OF CORRECTING 5 FISH PASSAGES IN GRAYS HARBOR COUNTY ON SR 8 AND US 12. THIS WORK SHALL CONSIST OF REMOVAL OF PAVEMENT, REMOVAL OF EXISTING STRUCTURES, INSTALLING NEW STRUCTURES, PAVEMENT, PAVEMENT MARKINGS, DRIVEWAY CONNECTIONS, REPLACING VEGETATION, TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------------|----------------------|---------------|
| 1           |                | CECCANTI, INC.                     | 100420               | 66,650,601.40 |
| 2           |                | TAPANI, INC.                       | 100273               | 70,459,000.00 |
| 3           |                | SCARSELLA BROS., INC.              | 746000               | 73,364,329.23 |
| 4           |                | ACTIVE CONSTRUCTION, INC.          | 100047               | 74,674,674.00 |
| 5           |                | WALSH CONSTRUCTION COMPANY II, LLC | 100430               | 79,351,671.96 |
| 6           |                | MAX J. KUNEY COMPANY               | 462000               | 93,616,649.10 |

DATE: 6/25/2024 PAGE: 44 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                            |
|---------------|--------------------|---|
| 04/13/2023    | XE3406             | 21-23                                       |
| BID OPENIN    | G                  | ER REGION WIDE SAFETY<br>FEATURES - SIGNING |

DATE

04/05/2023

AD DATE

03/13/2023

#### NUMBER OF ADDENDA

2

**REGION CODE:** 6

**ESTIMATE:** 826,234.00

23Z008

COUNTIES: ADAMS, LINCOLN, PEND OREILLE, SPOKANE, WHITMAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF INSTALLING AND REPLACING PERMANENT SIGNING, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------------|----------------------|---------------|
| 1           |                | KNIFE RIVER CORPORATION-NORTHWEST | 548201               | 953,154.00    |
| 2           | D              | CONSTRUCTION AHEAD, INC. DBA      | 100342               | 987,459.00    |
| 3           |                | ROAD PRODUCTS INC.                | 100136               | 1,007,504.00  |

DATE: 6/25/2024 PAGE: 45 DOT\_RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                 |
|---------------------|--------------------|--|
| 04/17/2023          | 009950             | SR 525   |
| BID OPENING<br>DATE | 3                  | PEDESTRIAN AND TRAFFIC<br>IMPROVEMENTS<br>22A044 |

03/22/2023

#### AD DATE

02/21/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 1
ESTIMATE: 525,059.62
COUNTIES: SNOHOMISH

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF SIDEWALK, ADA IMPROVEMENTS, PAVEMENT MARKING, TEMPORARY EROSION CONTROL, AND TRAFFIC CONTROL.

| BID<br>RANK | <br>CONTRACTOR<br>NAME            | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|-----------------------------------|----------------------|---------------|
| 1           | COMBINED CONSTRUCTION, INC.       | 101079               | 610,156.00    |
| 2           | A-1 LANDSCAPING AND CONSTRUCTION, | 100388               | 1,299,295.00  |

DATE: 6/25/2024 PAGE: 46 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJEC'<br>TITLE | Г     |     |
|---------------|--------------------|------------------|-------|-----|
| 04/20/2023    | 009948             | I-82             |       |     |
| BTD OPENTN    | 2                  | YAKIMA           | RIVER | BRI |

BID OPENING DATE YAKIMA RIVER BRIDGES & CHANDLER CANAL BR WB - DECK REHABILITATION 22Y025 04/05/2023

01/00/202

AD DATE

02/21/2023

#### NUMBER OF ADDENDA

4

REGION CODE: 5 ESTIMATE: 8,181,883.60 COUNTIES: BENTON

#### TYPE OF WORK:

IMPROVEMENT FOR BRIDGES 082/213N, 082/215S, 082/215N BY SCARIFYING CONCRETE BRIDGE DECKS, REMOVAL CONCRETE BRIDGE DECKS, CONCRETE OVERLAY, BRIDGE APPROACH SLABS, PLANING BITUMINOUW PAVEMENT, PAVING WITH HMA, EROSION CONTROL, DELINEATION, TEMP TRAFFIC CONTROL

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | COMBINED CONSTRUCTION, INC.    | 101079               | 10,007,084.40 |
| 2           |                | CASCADE BRIDGE LLC             | 100412               | 10,267,933.90 |
| 3           |                | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 10,997,484.93 |

04/20/2023 009945 SR 241 BID OPENING MABTON VICINITY RETROFIT BRIDGES

DATE

04/12/2023

#### AD DATE

02/13/2023

#### NUMBER OF ADDENDA

6

REGION CODE: 5 ESTIMATE: 14,371,650.14 COUNTIES: YAKIMA

21Y001

#### TYPE OF WORK:

THE EXISTING YAKIMA RIVER AND YAKIMA RIVER SLOUGH BRIDGES ON SR 241 NEAR MABTON ARE LOAD-RESTRICTED AND NEED REPAIRS. THIS PROJECT WILL REPLACE THE YAKIMA RIVER SLOUGH BRIDGE WITH A NEW BRIDGE AND REPAIR THE YAKIMA RIVER BRIDGE TO REMOVE THE WEIGHT RESTRICTIONS AND RESTORE STRUCTURAL INTEGRITY OF THE BRIDGES.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | KRAEMER NORTH AMERICA, LLC.  | 101065               | 18,224,952.50 |
| 2           | D              | APOLLO, INC.                 | 100265               | 19,190,663.26 |
| 3           |                | INTERWEST CONSTRUCTION, INC. | 100408               | 19,827,827.00 |

BOON RD VIC TO AULT FIELD RD VIC

PAVING & ADA COMPLIANCE

\* \* \* CONTRACT BID HISTORY REPORT \* \* \*

DATE: 6/25/2024 PAGE: 48 DOT RGGB02

### AWARDCONTRACTPROJECTDATENUMBERTITLE

04/24/2023 XE3407

BID OPENING

DATE

04/12/2023

#### AD DATE

03/13/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 1
ESTIMATE: 3,854,960.50
COUNTIES: ISLAND

SR 20

#### TYPE OF WORK:

MILL & INLAY ALL LANES OF SR 20 FROM THE VICINITY OF BOON ROAD TO THE VICINITY OF EAGLE VISTA AVENUE AND NE NARROWS AVE TO VICINITY OF AULT FIELD ROAD. RETROFIT OF CURB RAMPS NOT COMPLIANT WITH ADA STANDARDS AT THE INTERSECTIONS OF SR 20 & EAGLE VISTA AVENUE, SR 20 & NE 16TH AVENUE/W CEMETERY RD AND SR 20 & AULT FIELD ROAD.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME   |         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------|---------|----------------------|---------------|
| 1           |                | GRANITE CONSTRUCTION | COMPANY | 100102               | 4,069,535.00  |
| 2           |                | COLACURCIO BROTHERS, | INC.    | 100404               | 4,989,335.60  |
| 3           |                | LAKESIDE INDUSTRIES, | INC.    | 469025               | 5,382,307.65  |

DATE: 6/25/2024 PAGE: 49 DOT\_RGGB02

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

| 04/26/2023 XE3412   | I-90  |
|---------------------|---|
| BID OPENING<br>DATE | WILDLIFE CROSSING-<br>ICICLE MITIGATION<br>22Y022 |

04/19/2023

#### AD DATE

03/20/2023

#### NUMBER OF ADDENDA

0

#### **REGION CODE:** 5

**ESTIMATE:** 225,716.00

COUNTIES: KITTITAS

#### TYPE OF WORK:

THIS PROJECT WILL INSTALL HEAT TAPE WITHIN THE ANIMAL CROSSING ON I-90 AT VIC MP 61.50 TO PREVENT THE FORMATION OF ICICLES IN THE WINTER MONTHS THAT ARE FALLING INTO THE TRAVELED WAY AND ARE A HAZARD TO THE TRAVELING PUBLIC.

| BID  | REJECT | CONTRACTOR                        | CONTRACTOR | BID        |
|------|--------|-----------------------------------|------------|------------|
| RANK | CODE   | NAME                              | NUMBER     | AMOUNT     |
| 1    |        | NEPPEL ELECTRICAL & CONTROLS, L L | C 100780   | 394,588.00 |

DATE: 6/25/2024 PAGE: 50 DOT RGGB02

AWARD CONTRACT PROJECT DATE NUMBER TITLE 04/26/2023 XE3421 I-5 WOODLAND AREA BID OPENING GUARDRAIL DATE 23X330 04/19/2023 AD DATE 04/10/2023 NUMBER OF ADDENDA 0 **REGION CODE:** 4

ESTIMATE: 303,135.00 COUNTIES: CLARK,COWLITZ

#### TYPE OF WORK:

INSTALL GUARDRAIL FOR SAFETY AND OTHER WORK AS NEEDED.

| BID  | <br>CONTRACTOR         | CONTRACTOR | BID        |
|------|------------------------|------------|------------|
| RANK | NAME                   | NUMBER     | AMOUNT     |
| 1    | <br>M2 INDUSTRIAL INC. | 101192     | 378,960.00 |

DATE: 6/25/2024 PAGE: 51 DOT\_RGGB02

| AWARD  | CONTRACT | PROJECT  |
|--|----------|--|
| DATE   | NUMBER   | TITLE  |
| 05/02/2023<br>BID OPENIN<br>DATE<br>04/19/2023 |          | SR 14<br>1 MILE W OF SALMON FALLS RD<br>REPAIR DEBRIS FENCE RE-ADVERTISEMENT<br>23X337 |

#### AD DATE

03/27/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 4 ESTIMATE: 1,182,280.00 COUNTIES: SKAMANIA

#### TYPE OF WORK:

REPAIR DEBRIS FENCE, INSTALL TECCO MESH, PLANTING, OTHER WORK AS NECESSARY.

| BID<br>RANK | <br>CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|------------------------------------|----------------------|---------------|
| 1           | ROCK SUPREMACY LLC                 | 100941               | 1,232,100.00  |
| 2           | HI TECH ROCKFALL CONSTRUCTION, INC | 2. 100101            | 1,472,211.00  |

DATE: 6/25/2024 PAGE: 52 DOT RGGB02

### AWARD CONTRACT PROJECT DATE NUMBER TITLE 05/03/2023 009952 US 97 BID OPENING JONES RD -INTERSECTION IMPROVEMENTS 22Y021

04/19/2023

#### AD DATE

02/27/2023

#### NUMBER OF ADDENDA

3

#### **REGION CODE:** 5

**ESTIMATE:** 3,541,567.80

COUNTIES: YAKIMA

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF GRADING, SURFACING, PAVEMENT, PAVEMENT MARKING, TRAFFIC CONTROL, AND OTHER WORK TO CONSTRUCT A TWO-LANE ROUNDABOUT FOR US 97, JONES ROAD.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | INTERSTATE CONCRETE & ASPHALT    | 100415               | 3,896,213.50  |
| 2           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 3,896,703.00  |
| 3           |                | SELLAND CONSTRUCTION, INC.       | 756705               | 4,083,442.25  |
| 4           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 4,250,000.00  |

DATE: 6/25/2024 PAGE: 53 DOT RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|--------------------|--------------------|---|
| 05/03/2023         | XE3409             | US 12   |
| BID OPENIN<br>DATE | G                  | CORN CREEK BR TO 0.5 MILES<br>W OF KOSMOS RD - PAVING<br>21X307 |

04/19/2023

#### AD DATE

03/20/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 4
ESTIMATE: 5,234,567.25
COUNTIES: LEWIS

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF US 12 FROM MILEPOST 89.24 TO 102.14 BY PLANING BITUMINOUS PAVEMENT, PAVEMENT REPAIR, PAVING WITH HMA, BRIDGE DECK OVERLAYS, INSTALLING WATERPROOFING MEMBRANES, GUARDRAIL, PAVEMENT MARKINGS, RUMBLE STRIPS, TEMPORARY TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                  | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------------|----------------------|---------------|
| 1           |                | GRANITE CONSTRUCTION COMPANY        | 100102               | 5,021,249.10  |
| 2           |                | LAKESIDE INDUSTRIES, INC.           | 469025               | 5,398,855.00  |
| 3           |                | TUCCI & SONS, INC.                  | 832800               | 5,414,699.20  |
| 4           | D              | PUGET PAVING AND CONSTRUCTION, INC. | 101068               | 5,947,211.27  |
| 5           | D              | MILES RESOURCES, LLC                | 904000               | 6,343,902.24  |

DATE: 6/25/2024 PAGE: 54 DOT RGGB02

 AWARD
 CONTRACT
 PROJECT

 DATE
 NUMBER
 TITLE

 05/04/2023
 XE3408
 SR 3 & SR 16

 BID OPENING
 SE BURLEY OLALLA RD TO SR 303

DATE

04/19/2023

#### AD DATE

03/13/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 3
ESTIMATE: 4,214,883.50
COUNTIES: KITSAP

22C530

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF A HOT MIX ASPHALT MILL AND FILL, BRIDGE EXPANSION JOINT PRESERVATION WORK, PAVEMENT REPAIR, TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME      | CON        | IRACTOR BI<br>BER AM | D<br>OUNT    |
|-------------|----------------|-------------------------|------------|----------------------|--------------|
| 1           |                | MILES RESOURCES, LLC    | 904        | 000                  | 3,966,103.33 |
| 2           |                | GRANITE CONSTRUCTION CO | OMPANY 100 | 102                  | 4,306,771.35 |
| 3           |                | TUCCI & SONS, INC.      | 832        | 800                  | 4,473,290.00 |
| 4           | D              | LAKESIDE INDUSTRIES, IN | NC. 469    | 025                  | 5,017,013.50 |

DATE: 6/25/2024 PAGE: 55 DOT\_RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|---------------|--------------------|---|
| 05/08/2023    | 009941             | SR 166  |
| BID OPENIN    | G                  | BAY ST./BETHEL AVE./MAPLE AVE.<br>INTERSECTION - ROUNDABOUT |

DATE

03/29/2023

#### AD DATE

01/30/2023

#### NUMBER OF ADDENDA

#### 3

REGION CODE: 3 ESTIMATE: 1,096,724.60 COUNTIES: KITSAP

21C509

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF EARTHWORK, SURFACING, DRAINAGE, HMA AND PCCP PAVING, BRIDGE DECK REPAIR AND PAVEMENT REPLACEMENT, CURB AND GUTTER, SIDEWALK, SIGNING, PAVEMENT MARKINGS, REMOVAL OF SIGNAL SYSTEM, TRAFFIC CONTROL, AND OTHER WORK TO REMOVE THE EXISTING TRAFFIC SIGNAL AND CONSTRUCT A COMPACT ROUNDABOUT.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT                |
|-------------|----------------|---|----------------------|------------------------------|
| 1           |                | JOHANSEN CONSTRUCTION COMPANY,                    | 100589               | 1,448,646.40                 |
| 2           |                | TUCCI & SONS, INC.                                | 832800               | 1,518,347.00                 |
| 3           |                | MILES RESOURCES, LLC                              | 904000               | 1,539,087.00                 |
| 4           |                | ACTIVE CONSTRUCTION, INC.                         | 100047               | 1,542,542.00                 |
| 5           |                | R-V ASSOCIATES, INC.                              | 100448               | 1,573,785.00                 |
| 6           |                | NORTHWEST CASCADE, INC.                           | 139100               | 1,899,639.00                 |
| 4<br>5      |                | ACTIVE CONSTRUCTION, INC.<br>R-V ASSOCIATES, INC. | 100047<br>100448     | 1,542,542.00<br>1,573,785.00 |

**DATE:** 6/25/2024 **PAGE:** 56 DOT RGGB02

#### AWARD CONTRACT PROJECT DATE NUMBER TITLE SR 508 05/10/2023 XE3414 0.3 MILES EAST OF BERGEN RD BID OPENING

EMBANKMENT REPAIR READVERTISEMENT DATE 23X336 04/26/2023

AD DATE

03/27/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 4 **ESTIMATE:** 617,201.49 **COUNTIES:** LEWIS

#### TYPE OF WORK:

THIS WORK SHALL INCLUDE STABILIZATION OF THE SLOPES, VEGETATED GEOGRID LAYERS, HABITAT RESTORATION, TRAFFIC CONTROL, AND OTHER WORK AS NECESSARY.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME            | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------|----------------------|---------------|
| 1           |                | ACTIVE CONSTRUCTION, INC.     | 100047               | 542,542.00    |
| 2           |                | MIKE MCCLUNG CONSTRUCTION CO. | 101055               | 652,522.00    |
| 3           |                | NORTHWEST CASCADE, INC.       | 139100               | 748,748.00    |
| 4           | D              | TAPANI, INC.                  | 100273               | 757,000.00    |

DATE: 6/25/2024 PAGE: 57 DOT RGGB02

| AWARD      | CONTRACT |       |  |
|------------|----------|-------|--|
| DATE       | NUMBER   | TITLE |  |
| 05/17/2023 | XE3411   | I-90  |  |

05/17/2023 XE3411 I-90 BID OPENING BRIDGE CROSSING DATE 23Z006

04/19/2023

#### AD DATE

03/20/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 6 ESTIMATE: 931,942.00 COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF I-90 BRIDGE 90/535 FROM MP 279.13 TO MP 279.14 IN SPOKANE COUNTY, BY REMOVING EXISTING CONCRETE OVERLAY, SCARIFYING EXISTING BRIDGE DECK, PLACING CONC. CLASS 400D OVERLAY, PLANING BITUMINOUS PAVEMENT, HMA PAVING, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECI<br>CODE | CONTRACTOR<br>NAME    | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------|----------------------|---------------|
| 1           |                | MAX J. KUNEY COMPANY  | 462000               | 935,612.00    |
| 2           |                | N.A. DEGERSTROM, INC. | 214002               | 1,208,277.00  |

DATE: 6/25/2024 PAGE: 58 DOT RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|--------------------|--------------------|---|
| 05/17/2023         | XE3417             | SR 525  |
| BID OPENIN<br>DATE | G                  | CLINTON FERRY TERMINAL<br>PAVING PRESERVATION<br>23X041 |

05/03/2023

#### AD DATE

04/03/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 9
ESTIMATE: 841,680.00
COUNTIES: ISLAND

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF, PLANING, PAVING ASHPALT PAVEMENT, STRIPING, TRAFFIC CONTROL, TRANFSER SPAN OVERLAY ON SLIP 1 AND OTHER WORK.

|   | REJECT<br>CODE | CONTRACTOR<br>NAME   |         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT       |
|---|----------------|----------------------|---------|----------------------|---------------------|
| 1 |                | LAKESIDE INDUSTRIES, | INC.    | 469025               | 957 <b>,</b> 665.00 |
| 2 | D              | GRANITE CONSTRUCTION | COMPANY | 100102               | 1,164,405.00        |

DATE: 6/25/2024 PAGE: 59 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE         |
|---------------|--------------------|--------------------------|
| 05/18/2023    | XE3418             | I-90 & US 2 INTERCHANGES |
| BID OPENIN    | G                  | ILLUMINATION REBUILD     |
| DATE          |                    | 232007                   |

05/03/2023

AD DATE

04/03/2023

#### NUMBER OF ADDENDA

1

**REGION CODE:** 6 **ESTIMATE:** 4,010,973.00

COUNTIES: LINCOLN, SPOKANE

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF I-90 MP 244.86 TO MP 270.91 AND US 2 MP 281.64 TO MP 282.65, BY REMOVING AND INSTALLING ILLUMINATION SYSTEMS, ELECTRICAL SERVICES, LUMINAIRE FOUNDATIONS, CONDUIT, JUNCTION BOXES, CONDUCTORS, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|----------------------|---------------|
| 1           |                | POWER CITY ELECTRIC, INC. | 670200               | 4,145,223.00  |
| 2           | D              | MIDLAND ELECTRIC, INC.    | 101181               | 4,678,152.60  |
| 3           |                | NORTHEAST ELECTRIC, LLC   | 100520               | 4,734,303.00  |
| 4           |                | COLVICO, INC.             | 100025               | 6,350,000.00  |

DATE: 6/25/2024 PAGE: 60 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE05/22/2023XE3410SR 20 ET ALBID OPENINGNCR SEAL AND PAVING

DATE

05/03/2023

#### AD DATE

03/20/2023

#### NUMBER OF ADDENDA

3

**REGION CODE:** 2

2023

23B009

**ESTIMATE:** 9,836,126.00

COUNTIES: CHELAN, OKANOGAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF SHOULDER FINISHING, PAVEMENT REPAIR EX. INCL. HAUL, DITCH EX. INCL. HAUL, CULVERT PIPE, EMULSIFIED ASPHALT CVRS-2P, FOG SEAL, FURNISHING AND PLACING CRUSHED SCREENING, CRACK SEALING, HMA FOR PRELEVELING AND PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28, HMA CL. 3/8 IN. PG 64H-28, FLEXIBLE GUIDE POSTS, TRAFFIC MARKINGS, TRAFFIC SIGNAL SYSTEM, AND OTHER WORK.

| BID  | REJECT | CONTRACTOR                       | CONTRACTOR | BID           |
|------|--------|----------------------------------|------------|---------------|
| RANK | CODE   | NAME                             | NUMBER     | AMOUNT        |
| 1    |        | CENTRAL WASHINGTON ASPHALT, INC. | 142600     | 9,375,000.00  |
| 2    |        | GRANITE CONSTRUCTION COMPANY     | 100102     | 10,188,888.00 |

DATE: 6/25/2024 PAGE: 61 DOT RGGB02

## AWARD CONTRACT PROJECT DATE NUMBER TITLE 05/23/2023 XE3420 I-5

BID OPENING SEATTLE ENHANCED RAMP METERING 22A049

05/03/2023

#### AD DATE

04/03/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 1
ESTIMATE: 753,243.00
COUNTIES: KING

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF MODIFYING EXIST RAMP METER SYSTEMS, ITS, ELECTRICAL, SIGNING, PAVEMENT MARKINGS AND OTHER WORK.

|   |   | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|---|---|------------------------------------|----------------------|---------------|
| 1 | * | VALLEY ELECTRIC CO. OF MT. VERNON, | 100498               | 957,780.08    |
| 2 |   | NORTHEAST ELECTRIC, LLC            | 100520               | 1,159,898.00  |

DATE: 6/25/2024 PAGE: 62 DOT RGGB02

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

05/23/2023 XE3415 US 12 & I-82

BID OPENING DATE

-----

05/03/2023

AD DATE

03/27/2023

#### NUMBER OF ADDENDA

3

**REGION CODE:** 5

**ESTIMATE:** 9,369,284.50

GORDON RD BRIDGES & W-S RAMP -

DECK REHABILITATION

COUNTIES: YAKIMA

22Y024

#### TYPE OF WORK:

THIS PROJECT WILL IMPROVE BRIDGES 12/346N, 12/346S, AND 82/118W-S BY REMOVING THE EXISTING CONCRETE OVERLAY, SCARIFYING THE UNDERLYING DECK, PLACING NEW CLASS 4000D CONCRETE OVERLAY, MODIFYING EXPANSION JOINTS, REPLACING SIGN BRIDGE, LANDSCAPING, AND TEMPORARY TRAFFIC CONTROL INCLUDING CONSTRUCTION AND REMOVAL OF TEMPORARY MEDIAN CROSSOVERS.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | N.A. DEGERSTROM, INC.          | 214002               | 9,823,287.25  |
| 2           | D              | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 9,871,512.61  |
| 3           |                | MAX J. KUNEY COMPANY           | 462000               | 10,632,821.00 |

DATE: 6/25/2024 PAGE: 63 DOT\_RGGB02

| AWARD<br>DATE                                   | CONTRACT<br>NUMBER | PRO<br>TIT | JECT   |                  |
|---|--------------------|------------|--|------------------|
| 05/26/2023                                      | -                  |            |  |                  |
| <b>BID OPENING</b><br><b>DATE</b><br>05/26/2023 |                    | EB .       | AT MP 46.1 YAKIMA RIVER -<br>RGENCY EROSION REPAIR |                  |
| AD DATE   |                    |            |  |                  |
| 05/26/2023                                      |                    |            |  |                  |
| NUMBER OF                                       | ADDENDA            |            |  |                  |
| 0   |                    |            |  |                  |
|   | REGION C           | ODE :      | 5  |                  |
|   | ESTIM              | ATE :      | 253,075.00   |                  |
|   | COUNT              | IES:       | YAKIMA   |                  |
|   | TYPE OF W          | ORK:       |  |                  |
|   | BID RE<br>RANK CC  |            | CONTRACTOR<br>NAME                                 | CONTRA<br>NUMBER |

GRANITE CONSTRUCTION COMPANY

1

CONTRACTOR BID NUMBER AMOUNT 100102 253,075.00

DATE: 6/25/2024 PAGE: 64 DOT RGGB02

| AWARD<br>DATE                                   | CONTRACT<br>NUMBER | PROJECT<br>TITLE                         |    |      |        |
|---|--------------------|--|----|------|--------|
| 05/26/2023<br>BID OPENING<br>DATE<br>05/10/2023 |                    | SR 28<br>E WENATCHEE<br>PAVING<br>23B011 | ТО | ROCK | ISLAND |

#### AD DATE

04/03/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 2 ESTIMATE: 7,206,053.60 COUNTIES: DOUGLAS

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING MISC. TRAFFIC ITEMS, SHOULDER FINISHING, PAVEMENT REPAIR EX. INCL. HAUL, COMMON BORROW INCL. HAUL, ASPHALT FOR FOG SEAL, CRACK SEALING, PLANING BITUMINOUS PAVEMENT, HMA FOR PAVEMENT REPAIR AND HMA CL. 3/8 IN. PG 64V-28, EROSION CONTROL AND ROADSIDE PLANTING, REMOVING AND RESETTING BEAM GUARDRAIL, PAVEMENT MARKINGS AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 6,015,000.00  |
| 2           |                | INTERSTATE CONCRETE & ASPHALT    | 100415               | 6,214,357.20  |
| 3           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 7,798,483.57  |

DATE: 6/25/2024 PAGE: 65 DOT RGGB02

| AWARD       | CONTRACT | PROJECT             |    |
|-------------|----------|---------------------|----|
| DATE        | NUMBER   | TITLE               |    |
| 06/05/2023  | XE3426   | US 12               |    |
| BID OPENING | 3        | NACHES VIC TO OLD N |    |
| DATE        |          | HIGHWAY VIC - PAVIN | NG |
| 01110       |          | 23Y003              |    |

05/17/2023

#### AD DATE

04/17/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 5 **ESTIMATE:** 6,108,900.00

COUNTIES: YAKIMA

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF PLANING AND PAVING THE EB AND WB LANES, CRACK SEALING, FOG SEALING SHOULDERS, BRIDGE DECK REPAIR ON BRIDGES 12/323N AND 12/323S INCLUDING WATERPROOF MEMBRANES, REPLACING DELINEATION, AND PROVIDING TEMPORARY TRAFFIC CONTROL.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | INTERSTATE CONCRETE & ASPHALT    | 100415               | 4,264,939.00  |
| 2           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 5,095,000.00  |
| 3           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 5,126,126.00  |

DATE: 6/25/2024 PAGE: 66 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 00/05/0000 | VD 240E  | CD 17   |  |

| 06/05/2023 XE3405 | SR 17               |  |  |
|-------------------|---------------------|--|--|
| BID OPENING       | MOSES LAKE VICINITY |  |  |
|                   | PAVING AND ADA      |  |  |
| DATE              | 23B012              |  |  |

05/17/2023

#### AD DATE

04/10/2023

#### NUMBER OF ADDENDA

3

REGION CODE: 2 ESTIMATE: 7,346,847.13 COUNTIES: GRANT

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING MISCELLANEOUS TRAFFIC ITEMS, PAVEMENT REPAIR EXCAVATION INCL. HAUL, BRIDGE DECK REPAIR, WATERPROOF MEMBRANE, REMOVING EXISTING OVERLAY FROM BRIDGE DECK, HMA FOR PAVEMENT REPAIR, HMA CL. 3/8 IN, PG 64H-28, EROSION CONTROL AND ROADSIDE PLANTING, CEMENT CONC. TRAFFIC CURB AND GUTTER, PAVEMENT MARKINGS, PROJECT TEMPORARY TRAFFIC CONTROL AND OTHER WORK

| BID  | REJECT | CONTRACTOR                       | CONTRACTOR | BID          |
|------|--------|----------------------------------|------------|--------------|
| RANK | CODE   | NAME                             | NUMBER     | AMOUNT       |
| 1    |        | CENTRAL WASHINGTON ASPHALT, INC. | 142600     | 5,845,000.00 |
| 2    |        | GRANITE CONSTRUCTION COMPANY     | 100102     | 6,198,187.90 |

AWARDCONTRACTPROJECTDATENUMBERTITLE

06/07/2023 XE3428 OR - REGION WIDE CRACK SEALING

22C512

#### BID OPENING

DATE

05/17/2023

AD DATE

0 4 / 1 1 / 0 0

04/17/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 3

**ESTIMATE:** 1,946,058.25

COUNTIES: GRAYS HARBOR, KITSAP, MASON, PIERCE, THURSTON

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF \*\*\* MULTIPLE HIGHWAYS IN KITSAP COUNTY, MASON COUNTY, GRAYS HARBOR COUNTY, THURSTON COUNTY AND PIERCE COUNTY; OR - REGION WIDE CRACK SEALING BY CRACK SEALING, PAVEMENT REPAIR, TRAFFIC CONTROL \*\*\* AND OTHER WORK, ALL IN ACCORDANCE WITH THE ATTACHED CONTRACT PLANS, THESE CONTRACT PROVISIONS, AND THE STANDARD SPECIFICATIONS.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                  | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------------|----------------------|---------------|
| 1           |                | PUGET PAVING AND CONSTRUCTION, INC. | 101068               | 1,854,931.00  |
| 2           |                | DOOLITTLE CONSTRUCTION LLC          | 224000               | 1,886,072.50  |
| 3           |                | GRANITE CONSTRUCTION COMPANY        | 100102               | 3,144,411.00  |
| 4           | D              | C.R. CONTRACTING LLC                | 101183               | 3,935,722.00  |

DATE: 6/25/2024 PAGE: 68 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE06/08/2023XE3432SR 305BID OPENINGSAM SNYDER CREEK

DATE 22C533 05/24/2023

#### AD DATE

04/24/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 3
ESTIMATE: 25,219,703.10
COUNTIES: KITSAP

#### TYPE OF WORK:

THIS PROJECT WILL REMOVE AN EXISTING CULVERT ON SR 305 MP 8.92 (BARRIER ID 994327) AND REPLACE IT WITH A BRIDGE. THE GENERAL WORK ACTIVITIES CONSIST OF CLEARING AND GRUBBING, EARTHWORK, STRUCTURE INSTALLATION, PAVING, GUARDRAIL STREAM PROFILE REALIGNMENT, STREAMBED RESTORATION, WATER MANAGEMENT, TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | SCARSELLA BROS., INC.          | 746000               | 22,779,631.45 |
| 2           |                | CASCADE BRIDGE LLC             | 100412               | 23,488,150.60 |
| 3           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 24,153,692.55 |
| 4           |                | KRAEMER NORTH AMERICA, LLC.    | 101065               | 26,548,021.50 |
| 5           |                | MAX J. KUNEY COMPANY           | 462000               | 27,631,827.95 |

SOAP LAKE TO LAKE LENORE CAVES

UNSTABLE SLOPES

\* \* \* CONTRACT BID HISTORY REPORT \* \* \*

DATE: 6/25/2024 PAGE: 69 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 06/12/2023 | XE3413   | SR 17   |  |

00/12/2020 110

BID OPENING DATE

\_\_\_\_\_

05/24/2023

#### AD DATE

03/20/2023

#### NUMBER OF ADDENDA

3

REGION CODE: 2 ESTIMATE: 4,517,724.75 COUNTIES: GRANT

23B013

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF ROCK SLOPE SCALING, PLANING BITUMINOUS PAVEMENT, HMA CL. 3/8 IN. PG 64H-28, FORCE ACCOUNT PAVEMENT PATCHING, PROJECT TEMPORARY TRAFFIC CONTROL, PAINT LINE, CENTERLINE AND SINUSOIDAL RUMBLE STRIP, TYPE 1 AND TYPE 2 SLOPE PROTECTION, ROADSIDE CLEANUP, SPCC PLAN, ROCK BOLT, ROCK DOWEL TYPE 1, FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE, AND OTHER WORK.

|   | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|---|----------------|--------------------------------|----------------------|---------------|
| 1 | D              | ROCK SUPREMACY LLC             | 100941               | 6,680,935.20  |
| 2 | D              | STRIDER CONSTRUCTION CO., INC. | 100157               | 6,974,324.95  |
| 3 | D              | GRANITE CONSTRUCTION COMPANY   | 100102               | 7,868,868.00  |

**DATE:** 6/25/2024 **PAGE:** 70 DOT\_RGGB02

| AWARD               | CONTRACT | PROJECT  |
|---------------------|----------|--|
| DATE                | NUMBER   | TITLE  |
| 06/14/2023          | XE3427   | I-405  |
| BID OPENING<br>DATE |          | LIND AVE SW BRIDGE<br>SPAN REPLACEMENT<br>22A039 |
| 05/24/2023          |          |  |

#### AD DATE

04/17/2023

#### NUMBER OF ADDENDA

1

**REGION CODE:** 1 **ESTIMATE:** 3,932,615.70 COUNTIES: KING

#### TYPE OF WORK:

| BID  | REJECT | CONTRACTOR                         | CONTRACTOR | BID          |
|------|--------|------------------------------------|------------|--------------|
| RANK | CODE   | NAME                               | NUMBER     | AMOUNT       |
| 1    |        | JOHANSEN CONSTRUCTION COMPANY,     | 100589     | 4,059,462.15 |
| 2    |        | GRANITE CONSTRUCTION COMPANY       | 100102     | 4,204,766.92 |
| 3    |        | WALSH CONSTRUCTION COMPANY II, LLC | 100430     | 4,431,953.78 |
| 4    |        | COMBINED CONSTRUCTION, INC.        | 101079     | 4,467,304.00 |

DATE: 6/25/2024 PAGE: 71 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                     |
|---------------|--------------------|--|
| 06/21/2023    | XE3434             | US 395   |
| BID OPENING   |                    | PIONEER MEMORIAL BRIDGE -<br>BRIDGE PAINTING STAGE 2 |
| DATE          |                    | 23Y006   |
| 06/01/2023    |                    | 201000   |

#### AD DATE

05/01/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 5
ESTIMATE: 20,481,073.00
COUNTIES: BENTON,FRANKLIN

#### TYPE OF WORK:

STAGE 2 (ABOVE DECK STR AND APPR SPAN GIRDERS): REPAINT OF BRIDGE 395/40 BY FULL REMOVAL OF THE EXISTING COATING, FOLLOWED BY THE APPLICATION OF A 5-COAT PAINT SYSTEM FOR THE STEEL PLATE GIRDER APPROACH SPANS AND THE ABOVE BRIDGE DECK PORTIONS OF THE THREE TRUSS SPANS. WORK CONSISTS OF: CLEAN, REPLACE STEEL FASTENERS, SEAL RUST, PAINT BRIDGE AND PROVIDE TEMP. TRAFFIC CONTROL.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------------|----------------------|---------------|
| 1           | D              | CEKRA, INC.                       | 101175               | 10,692,308.00 |
| 2           |                | SOUTHERN ROAD & BRIDGE, LLC       | 101003               | 17,896,684.00 |
| 3           | D              | CHAMPION PAINTING SPECIALTY       | 101159               | 18,576,004.00 |
| 4           | D              | BLASTECH ENTERPRISES, INC.        | 101128               | 21,337,204.00 |
| 5           |                | ALLIED PAINTING, INC.             | 101210               | 21,929,704.00 |
| 6           |                | SAFFO CONTRACTORS, INC.           | 100986               | 22,477,700.00 |
| 7           |                | LIBERTY MAINTENANCE, INC.         | 100754               | 23,633,910.00 |
| 8           |                | NORTH STAR PAINTING COMPANY, INC. | 101257               | 29,106,614.00 |
| 9           |                | ABHE & SVOBODA, INC.              | 100086               | 36,300,974.00 |

DATE: 6/25/2024 PAGE: 72 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 06/21/2023 | XE3439   | I-5     |

BID OPENING NB AND SB LEWIS RVR BR DECK REPAIR / OVERLAY 22X333 06/01/2023

00/01/202

AD DATE

05/08/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 4
ESTIMATE: 13,380,098.00
COUNTIES: CLARK,COWLITZ

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF DECK REPAIRS AND OVERLAYS, CONCRETE OVERLAYS, TRAFFIC CONTROL, EXPANSION JOINT REPLACEMENTS, AND OTHER WORK AS NEEDED.

|   | <br>CONTRACTOR<br>NAME         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|---|--------------------------------|----------------------|---------------|
| 1 | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 14,216,308.40 |
| 2 | COMBINED CONSTRUCTION, INC.    | 101079               | 19,475,968.00 |

DATE: 6/25/2024 PAGE: 73 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                |
|---------------|--------------------|---------------------------------|
| 06/21/2023    | XE3436             | SR 17 ET AL                     |
| BID OFFNIN    | 2                  | STRATEGIC PAVEMENT PRESERVATION |

BID OPENING 2023 DATE 23B014

#### - - , - , -

AD DATE

05/01/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 2

**ESTIMATE:** 3,089,267.70

COUNTIES: ADAMS, CHELAN, DOUGLAS, GRANT, OKANOGAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING MISCELLANEOUS TRAFFIC ITEMS, PAVEMENT REPAIR EXCAVATION INCL. HAUL, EMULIFIED ASPHALT CVRS-2P, FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 IN. TO NO. 4 & NO. 4 TO 0, CRACK SEALING, PLANING BITUMINOUS PAVEMENT, HMA CL. 3/8 IN. PG 64H-28, PAINT LINE, PLASTIC TRAFFIC ARROW, CENTERLINE RUMBLE STRIP, PROJECT TEMPORARY TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | INTERSTATE CONCRETE & ASPHALT    | 100415               | 3,972,468.20  |
| 2           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 4,171,171.00  |
| 3           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 4,465,000.00  |

|    | ^                | ^ ^ ( | CONT | RACT | ыл   | HISTORI | REPORT | Ŷ | Ŷ | ^ | Ρ |
|----|------------------|-------|------|------|------|---------|--------|---|---|---|---|
| СТ | PROJECT<br>TITLE |       |      |      |      |         |        |   |   |   | D |
|    | I-5<br>DUWAMISH  | RIVER | TO   | S LU | CILE | ST      |        |   |   |   |   |

BID OPENING

DATE

DATE

06/07/2023

AD DATE

05/01/2023

#### NUMBER OF ADDENDA

06/27/2023 XE3433

0

**REGION CODE:** 1 **ESTIMATE:** 29,056,006.50 COUNTIES: KING

#### TYPE OF WORK:

AWARD CONTRACT PROJECT

NUMBER TITLE

23A008

PCC PANEL REHAB AND EXPANSION JOINTS

CONCRETE PAVEMENT REHAB & JOINTS

| BID<br>RANK | <br>CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|-------------------------------|----------------------|---------------|
| 1           | MIDMOUNTAIN CONTRACTORS, INC. | 100390               | 22,560,451.00 |
| 2           | ACME CONCRETE PAVING, INC.    | 100307               | 27,691,274.93 |

DATE: 6/25/2024 PAGE: 75 DOT\_RGGB02

| AWARD<br>DATE                    | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|----------------------------------|--------------------|---|
| 06/27/2023<br>BID OPENIN<br>DATE |                    | I-5, I-205, SR 14, SR 500<br>CLARK COUNTY RAMPS<br>PAVING<br>22X348 |
| 06/07/2023                       |                    |   |

#### AD DATE

05/08/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 4 ESTIMATE: 5,262,449.45 COUNTIES: CLARK

#### TYPE OF WORK:

REMOVAL OF DETERIORATED PAVEMENT, GRIND AND EITHER OVERLAY OR INLAY ASPHALT, TRAFFIC CONTROL AND OTHER WORK AS NEEDED.

| BID<br>RANK | <br>CONTRACTOR<br>NAME   | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|--------------------------|----------------------|---------------|
| 1           | GRANITE CONSTRUCTION COM | IPANY 100102         | 5,286,286.00  |
| 2           | LAKESIDE INDUSTRIES, INC | 469025               | 5,743,742.00  |

| AWARD<br>DATE                                   | CONTRACT<br>NUMBER | PROJECT<br>TITLE   |
|---|--------------------|--|
| 07/06/2023                                      | XE3445             | SR 18 ET AL.   |
| <b>BID OPENING</b><br><b>DATE</b><br>06/22/2023 | G                  | NORTHWEST REGION HMA RAMPS<br>CRACK SEAL & PAVEMENT REPAIR<br>23A001 |
| AD DATE   |                    |  |
| 05/22/2023                                      |                    |  |
|   |                    |  |

#### NUMBER OF ADDENDA

1

| 1               |
|-----------------|
| 667,719.00      |
| KING, SNOHOMISH |
|                 |

#### TYPE OF WORK:

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                  | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------------|----------------------|---------------|
| 1           |                | PUGET PAVING AND CONSTRUCTION, INC. | 101068               | 899,899.00    |
| 2           |                | COMBINED CONSTRUCTION, INC.         | 101079               | 1,014,412.00  |
| 3           |                | GRANITE CONSTRUCTION COMPANY        | 100102               | 1,099,490.00  |
| 4           | D              | DOOLITTLE CONSTRUCTION LLC          | 224000               | 1,356,855.00  |

 AWARD
 CONTRACT
 PROJECT

 DATE
 NUMBER
 TITLE

 07/06/2023
 XE3440
 US 395

 BID OPENING
 NSC 2023
 DEMO NO 1

 DATE
 23Z013

06/14/2023

AD DATE

05/08/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 6 ESTIMATE: 367,916.50 COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS PROJECT PROVIDES IMPROVEMENTS OF WSDOT OWNED PROPERTY WITHIN THE CITY OF SPOKANE AT 3102 E TRENT AVE, 3125 E 1ST AVE, 2407 E 4TH AVE, 2418 E 3RD AVE, 2628 E 3RD AVE, AND 4508 E 4TH AVE, BY ABATEMENT OF ASBESTOS MATERIALS, REMOVAL AND DISPOSAL OF BUILDINGS AND CONTENTS, FENCE REMOVAL, PAVEMENT REMOVAL, COMMON BORROW, AND OTHER WORK.

| BID<br>RANK |   | CONTRACTOR<br>NAME              | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|---|---------------------------------|----------------------|---------------|
| 1           |   | ROB'S DEMOLITION, INC.          | 100509               | 358,369.00    |
| 2           | D | TALISMAN CONSTRUCTION SERVICES, | 100446               | 394,626.00    |

DATE: 6/25/2024 PAGE: 78 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                      |
|---------------------|--------------------|---|
| 07/10/2023          | XE3442             | US 395  |
| BID OPENING<br>DATE | 3                  | NSC CONTAMINATED SOIL REMOVAL<br>MISSION & GREENE VIC |

06/14/2023

00/11/202

#### AD DATE

05/15/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 6 ESTIMATE: 1,180,448.00 COUNTIES: SPOKANE

23Z012

#### TYPE OF WORK:

THIS CONTRACT PROVIDES IMPROVEMENTS TO WSDOT OWNED PROPERTY WITHIN THE CITY OF SPOKANE AT 3206 E MISSION AVE, 3210 E MISSION AVE, 3214 E MISSION AVE, 3218 E MISSION AVE, 3222 E MISSION AVE, 1401 N THOR CT, AND 1312 N FREYA WAY, BY REMOVAL AND DISPOSAL OF CONTAMINATED SOILS, PLACING CSBC, INLET PROTECTION, SEEDING AND MULCHING, COMPOST, EROSION CONTROL, SOIL TESTING, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------------|----------------------|---------------|
| 1           | D              | RED DIAMOND CONSTRUCTION INC      | 101074               | 1,278,536.50  |
| 2           | D              | ENGINEERING REMEDIATION RESOURCES | 101082               | 1,377,209.00  |
| 3           |                | HALME CONSTRUCTION, INC.          | 100082               | 1,469,177.30  |
| 4           | D              | WM. WINKLER COMPANY               | 100715               | 1,593,325.50  |
| 5           | D              | 3 KINGS ENVIRONMENTAL, INC.       | 100077               | 2,363,703.00  |

DATE: 6/25/2024 PAGE: 79 DOT RGGB02

AWARDCONTRACTPROJECTDATENUMBERTITLE07/10/2023XE3437SR 432/INDUSTRIAL WAY VICINITYBID OPENINGTO COWLITZ RIVERDATE21X31506/07/2023VICINITY

00,0,,202

AD DATE

05/08/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 4 ESTIMATE: 2,770,491.51 COUNTIES: COWLITZ

#### TYPE OF WORK:

THIS PROJECT WILL GRIND AND INLAY TRAVELED LANES, PROVIDE TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | <br>CONTRACTOR<br>NAME |         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|------------------------|---------|----------------------|---------------|
| 1           | LAKESIDE INDUSTRIES,   | INC.    | 469025               | 2,611,702.53  |
| 2           | GRANITE CONSTRUCTION   | COMPANY | 100102               | 2,867,867.00  |

DATE: 6/25/2024 PAGE: 80 DOT RGGB02

# AWARD CONTRACT PROJECT DATE NUMBER TITLE 07/10/2023 009902 SR 16 / SR 160 / KITSAP COUNTY FISH PASSAGE BARRIERS

BID OPENING DATE 06/28/2023 BID OPENING FISH PASSAGE BARRIERS REMOVE FISH BARRIERS 22C525

#### AD DATE

05/01/2023

#### NUMBER OF ADDENDA

#### 5

REGION CODE: 3 ESTIMATE: 32,952,848.17 COUNTIES: KITSAP

#### TYPE OF WORK:

THIS CONTRACT SHALL CONSIST OF CORRECTING 2 FISH PASSAGES IN KITSAP COUNTY ON SR 16 AND SR 160. THIS WORK SHALL CONSIST OF REMOVAL OF PAVEMENT, REMOVAL OF EXISTING STRUCTURES, INSTALLING NEW STRUCTURES, PAVEMENT, PAVEMENT MARKINGS, DRIVEWAY CONNECTIONS, REPLACING VEGETATION, TRAFFIC CONTROL AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | CECCANTI, INC.                 | 100420               | 33,625,114.00 |
| 2           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 35,091,780.00 |
| 3           |                | MAX J. KUNEY COMPANY           | 462000               | 39,057,496.50 |
| 4           |                | ACTIVE CONSTRUCTION, INC.      | 100047               | 43,737,737.00 |

DATE: 6/25/2024 PAGE: 81 DOT RGGB02

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |
|       |          | ap 167  |

07/14/2023 009866 SR 167 BID OPENING CORRIDOR IMPROVEMENTS PROJECT 22A837

#### DATE

06/28/2023

#### AD DATE

10/11/2022

#### NUMBER OF ADDENDA

11

REGION CODE: 1
ESTIMATE: 60,000,000.03
COUNTIES: KING,PIERCE

#### TYPE OF WORK:

THIS PROJECT WILL UPGRADE THE TOLL EQUIPMENT ON SR 167 TO ALIGN WITH THE I-405 SYSTEM, CONSTRUCT A AUXILIARY LANE ON THE SB DIRECTION BETWEEN SR 516 TO S 277TH TO MITIGATE CHANGING TRAFFIC PATTERNS AND EXTEND THE SR 167 EXPRESS TOLL LANES IN THE NB DIRECTION TO SR410/SR512 INTERCHANGE CONVERTING THE HOV LANE TO AN EXPRESS TOLL LANE.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT  |
|-------------|----------------|------------------------------------|----------------------|----------------|
| 1           |                | NORTHUP-ELCON J.V.                 | 101244               | 83,999,691.00  |
| 2           |                | WALSH CONSTRUCTION COMPANY II, LLC | 100430               | 98,285,554.72  |
| 3           |                | FLATIRON WEST, INC                 | 100982               | 121,908,001.00 |

DATE: 6/25/2024 PAGE: 82 DOT\_RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                 |                          |
|---------------------|--------------------|----------------------------------|--------------------------|
| 07/17/2023          | XE3449             | SR 410                           |                          |
| BID OPENING<br>DATE |                    | DRY CREEK<br>EMERGENCY<br>23A010 | VICINITY<br>SLIDE REPAIR |
| 06/28/2023          |                    |                                  |                          |
| AD DATE             |                    |                                  |                          |
| 05/30/2023          |                    |                                  |                          |

#### NUMBER OF ADDENDA

1

REGION CODE: 1
ESTIMATE: 703,936.00
COUNTIES: PIERCE

#### TYPE OF WORK:

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|----------------------|---------------|
| 1           |                | SCARSELLA BROS., INC.     | 746000               | 694,464.25    |
| 2           |                | ACTIVE CONSTRUCTION, INC. | 100047               | 1,117,117.00  |
| 3           |                | TUCCI & SONS, INC.        | 832800               | 1,155,660.85  |

DATE: 6/25/2024 PAGE: 83 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE07/17/2023XE3435SR 529<br/>SNOHOMI SH DIV

BID OPENING SNOHOMISH RIVER & STEAMBOAT SLOUGH DATE 23A003

06/28/2023

AD DATE

05/01/2023

#### NUMBER OF ADDENDA

5

REGION CODE: 1 ESTIMATE: 13,273,827.00 COUNTIES: SNOHOMISH

#### TYPE OF WORK:

BRIDGE NO. 529/10E BY REMOVING AND REPLACING SWAY FRAMES, MISC. STRUCTURAL REPAIRS, REMOVING AND REPLACING TIMBER SIDEWALKS, CLEANING AND PAINTING SPANS A, B & C, CONCRETE REPAIRS ON BENTS 3 THROUGH 11 AND PIER 1. BRIDGES 529/20E AND 529/20W REHABILITATION OF THE END LIFT UPPER WHEEL AND SUPPORTS, CENTERING FLANGES ON THE LOWER CAM WHEELS AND END LIFT TOGGLE LINKAGE MACHINERY.

| BID  | REJECT | CONTRACTOR                  | CONTRACTOR | BID           |
|------|--------|-----------------------------|------------|---------------|
| RANK | CODE   | NAME                        | NUMBER     | AMOUNT        |
| 1    |        | LIBERTY MAINTENANCE, INC.   | 100754     | 20,650,402.00 |
| 2    |        | SOUTHERN ROAD & BRIDGE, LLC | 101003     | 27,645,707.50 |

DATE: 6/25/2024 PAGE: 84 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                       |
|---------------------|--------------------|--|
| 07/17/2023          | XE3443             | SR 20                                  |
| BID OPENING<br>DATE |                    | KEARNEY ST I/S<br>ROUNDABOUT<br>21C527 |
| 06/14/2023          |                    | 210027                                 |

#### AD DATE

05/15/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 3
ESTIMATE: 1,124,823.79
COUNTIES: JEFFERSON

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF REMOVAL OF EXISTING SIGNAL SYSTEMS, CONSTRUCTION OF SIDE ISLANDS, CENTER ISLAND, SPLITTER ISLANDS, REPLACING SELECT PAVEMENT AND SIDEWALK, INSTALLING ADA COMPLIANT RAMPS, PLACING ROUNDABOUT PAVEMENT MARKINGS, SEEDING AND FERTILIZING, AND OTHER WORK.

|   | REJECT<br>CODE | CONTRACTOR<br>NAME   |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|---|----------------|----------------------|------|----------------------|---------------|
| 1 | *              | ACTIVE CONSTRUCTION, | INC. | 100047               | 1,552,552.00  |

DATE: 6/25/2024 PAGE: 85 DOT\_RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 07/17/2023 | XE3448   | US 97   |  |

BID OPENING S OF OROVILLE ROADWAY REPAIR 23B015 06/28/2023

00/20/202

#### AD DATE

05/30/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 2 ESTIMATE: 1,169,866.33 COUNTIES: OKANOGAN

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF ROADWAY EXCAVATION INCL. HAUL, BRIDGE DECK REPAIR, WATERPROOF MEMBRANE, CSBC, REMOVING EXISTING OVERLAY FROM BRIDGE DECK, HMA CL. 3/8 IN. PG 64H-28, HMA SAW CUT AND SEAL, BEAM GUARDRAIL, PAVEMENT MARKINGS, PROJECT TEMPORARY TRAFFIC CONTROL, STRUCTURE SURVEYING, ROADWAY SURVEYING, ADA FEATURES SURVEYING, SPCC PLAN, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------------|----------------------|---------------|
| 1           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 1,165,000.00  |
| 2           |                | HURST CONSTRUCTION LLC           | 100461               | 1,224,519.96  |
| 3           | D              | GRANITE CONSTRUCTION COMPANY     | 100102               | 1,497,197.00  |

DATE: 6/25/2024 PAGE: 86 DOT RGGB02

### AWARD CONTRACT PROJECT DATE NUMBER TITLE 07/18/2023 XE3451 SR160 SR163

BID OPENING DATE POINT DEFIANCE-TAHLEQUAH FERRY TERMINALS TRESTLE - WINGWALL PRESERVATION 20X203

06/28/2023

AD DATE

06/05/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 9
ESTIMATE: 614,940.50
COUNTIES: KING,PIERCE

#### TYPE OF WORK:

TIMBER PILE REPAIR, STEEL PILE REPAIR, ASPHALT REPAIR, PAVEMENT MARKINGS AND OTHER WORK

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME    |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------|------|----------------------|---------------|
| 1           |                | REDSIDE CONSTRUCTION, | LLC  | 100677               | 629,635.00    |
| 2           |                | MASSANA CONSTRUCTION, | INC. | 100064               | 803,843.50    |

DATE: 6/25/2024 PAGE: 87 DOT RGGB02

| AWARD               | CONTRACT | PROJECT   |
|---------------------|----------|---|
| DATE                | NUMBER   | TITLE   |
| 07/18/2023          | XE3444   | SR 500  |
| BID OPENING<br>DATE | 3        | I-5 TO NE 112TH AVE VICINITY<br>REPLACE FIBER<br>22X345 |
| 06/22/2023          |          |   |

#### AD DATE

05/15/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 4
ESTIMATE: 412,994.00
COUNTIES: CLARK

#### TYPE OF WORK:

REPLACE STRAND FIBER PATH THAT PROVIDES COMMUNICATION WITH ATM SYSTEM DEVICES AND RAMP METERS, TRAFFIC CONTROL AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|----------------------|---------------|
| 1           | D              | MILL PLAIN ELECTRIC, INC. | 535000               | 405,116.00    |
| 2           |                | NORTHEAST ELECTRIC, LLC   | 100520               | 498,204.00    |
| 3           |                | CITY ELECTRIC CO. OF WA   | 101199               | 939,654.00    |

**DATE:** 6/25/2024 **PAGE:** 88 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 07/21/2023 | XE3454   | US 12   |  |

07/21/2023 XE3454

NINE MILE HILL TO FRENCHTOWN VIC -BID OPENING TURNBACK IMPROVEMENTS PHASE 2 DATE 23Y008 07/12/2023

AD DATE

06/20/2023

#### NUMBER OF ADDENDA

#### 0

**REGION CODE:** 5

**ESTIMATE:** 479,980.95

COUNTIES: WALLA WALLA

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF CLEANING OUT EXISTING CULVERTS AND ASSOCIATED DRAINAGE STRUCTURES, PLANING AND PAVING OF HMA, CRACK SEALING, REPLACING MISSING SHOULDER COURSE, REPLACING PAVEMENT MARKINGS, REMOVING AND REPLACING GUIDE POSTS, REMOVING ILLUMINATION, AND REMOVING OR REPLACING SIGNS.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME               | CONTRACTOR<br>NUMBER | BID<br>AMOUNT       |
|-------------|----------------|----------------------------------|----------------------|---------------------|
| 1           |                | CENTRAL WASHINGTON ASPHALT, INC. | 142600               | 706,242.30          |
| 2           |                | C.R. CONTRACTING LLC             | 101183               | 777,436.80          |
| 3           |                | GRANITE CONSTRUCTION COMPANY     | 100102               | 957 <b>,</b> 957.00 |

DATE: 6/25/2024 PAGE: 89 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 07/21/2023 | XE3430   | SR 401  |  |

BID OPENING2.3 MILES S OF BEAN CREEK BRIDGE<br/>SLOPE STABILIZATION<br/>23X316

06/28/2023

#### AD DATE

05/30/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 4
ESTIMATE: 1,247,805.00
COUNTIES: PACIFIC

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE INPROVEMENT OF SR 401 FROM MP 4.50 TO 4.65. THIS WORK SHALL CONSIST OF EXCAVATION OF UNSUITABLE MATERIAL FROM LANDSLIDE, EXCAVATION FOR TRENCH DRAINS, REMOVAL OF 2 CULVERTS, INSTALLATION OF CULVERT INCLUDING A DOWNSLOPE EXTENSION, INSTALLATION OF DITCH LINER, REMOVAL OF SHOOFLY, BACKFILLING EROSION CHANNEL, AND OTHER WORK.

|           | T CONTRACTOR    | CONTRACTOR |              |
|-----------|-----------------|------------|--------------|
| RANK CODE | NAME            | NUMBER     | AMOUNT       |
| 1         | ROGNLIN'S, INC. | 706350     | 1,853,664.00 |

**DATE:** 6/25/2024 **PAGE:** 90 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 07/27/2023 | 009727   | I-405   |  |

07/27/2023 009727

BRICKYARD TO SR 527 IMPROVEMENT PROJECT BID OPENING 22A817

#### DATE

06/22/2023

#### AD DATE

06/30/2022

#### NUMBER OF ADDENDA

24

**REGION CODE:** 1

ESTIMATE: 525,000,000.00

COUNTIES: KING, SNOHOMISH

#### TYPE OF WORK:

THIS PROJECT WILL RECONFIGURE I-405/SR 522 INTERCHANGE TO INCLUDE ETL/HOV DIRECT ACCESS CONNECTION, SEISMIC RETROFIT, EXPANSION JOINT AND CONSTRUCTS AN IN-LINE FREEWAY STATION ON I-405 TO BRICKYARD PARK & RIDE.

|   | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT    |
|---|----------------|-----------------------------------|----------------------|------------------|
| 1 |                | SKANSKA USA CIVIL WEST CALIFORNIA | 100538               | 834,000,000.00   |
| 2 |                | WALSH AECON JOINT VENTURE         | 101248               | 1,841,654,753.40 |

DATE: 6/25/2024 PAGE: 91 DOT\_RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE                            |
|---------------|--------------------|---|
| DAIL          | NOMBER             | 11116                                       |
| 07/27/2023    | XE3455             | SR 105                                      |
| BID OPENIN    | G                  | WASHAWAY BEACH VICINITY<br>SLOPE PROTECTION |
| DATE          |                    | 21X334                                      |
| 07/19/2023    |                    |   |

#### AD DATE

06/26/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 4
ESTIMATE: 555,898.00
COUNTIES: PACIFIC

#### TYPE OF WORK:

ADD COBBLES AND ADDITIONAL DRAINAGE TO THE EXISTING DYNAMIC REVETMENT,

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------|----------------------|---------------|
| 1           |                | SCARSELLA BROS., INC.   | 746000               | 532,788.00    |
| 2           | D              | ROGNLIN'S, INC.         | 706350               | 625,000.00    |
| 3           |                | QUIGG BROS., INC.       | 680000               | 670,523.00    |
| 4           | D              | NORTHWEST CASCADE, INC. | 139100               | 846,009.00    |

DATE: 6/25/2024 PAGE: 92 DOT RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE   |
|--------------------|--------------------|--|
| 07/28/2023         | XE3447             | I-90   |
| BID OPENIN<br>DATE | G                  | NORTH BEND TO SNOQUALMIE PASS VIC<br>DECK REHABS AND DRAINAGE REPAIR<br>23Y001 |

07/12/2023

#### AD DATE

05/30/2023

#### NUMBER OF ADDENDA

#### 3

REGION CODE: 5
ESTIMATE: 14,236,387.93
COUNTIES: KING,KITTITAS

#### TYPE OF WORK:

THIS CONTRACT PROVIDES REHBILITATION OF FIVE BRIDGES IN KING AND KITITTAS COUNTY. BY MODIFIED CONC OVERLAY, EXPANSION JOINT MODIFICATION, SCARITYING CONC SURFACE, BRIDGE APPROACH SLAB, HMA PAVING, HMA PAVEMENT REPAIR MODIFICATION APPROXIMATELY 60 DRAINAGE STRUCTURES.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------------|----------------------|---------------|
| 1           |                | MIDMOUNTAIN CONTRACTORS, INC.      | 100390               | 15,990,360.80 |
| 2           |                | MAX J. KUNEY COMPANY               | 462000               | 17,650,111.30 |
| 3           |                | COMBINED CONSTRUCTION, INC.        | 101079               | 17,724,122.64 |
| 4           |                | WALSH CONSTRUCTION COMPANY II, LLC | 100430               | 20,602,329.39 |

DATE: 6/25/2024 PAGE: 93 DOT RGGB02

| AWARD              | CONTRACT | PROJECT   |
|--------------------|----------|---|
| DATE               | NUMBER   | TITLE   |
| 07/28/2023         | XE3460   | SR 507  |
| BID OPENIN<br>DATE | G        | N OF CONNOR RD<br>CULVERT REPLACEMENT<br>22C510 |

07/26/2023

#### AD DATE

07/03/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 3
ESTIMATE: 97,548.00
COUNTIES: THURSTON

#### TYPE OF WORK:

THIS WORK SHALL CONSIST OF GRAVEL BORROW INCL. HAUL, STRUCTURE EXCAVATION CLASS B INCL. HAUL, CRUSHED SURFACING BASE COURSE, HMA CL. 1/2 IN. PG, PROJECT TEMPORARY TRAFFIC CONTROL, HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM., AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | NORTHWEST CASCADE, INC.      | 139100               | 112,987.00    |
| 2           |                | GRANITE CONSTRUCTION COMPANY | 100102               | 198,565.00    |
| 3           |                | TUCCI & SONS, INC.           | 832800               | 210,213.00    |

DATE: 6/25/2024 PAGE: 94 DOT RGGB02

AWARDCONTRACTPROJECTDATENUMBERTITLE08/08/2023TEST SR 509BID OPENINGI-5 TO 24TH AVENUE S. TESTDATENEW EXPRESSWAY08/08/202319A827

AD DATE

#### NUMBER OF ADDENDA

0

REGION CODE: 0
ESTIMATE: 315,825,963.60
COUNTIES: KING

#### TYPE OF WORK:

STRUCTURAL, EARTHWORK, PAVING, ITS, ILLUMINATION, SIGNING, TOLLING

| BID  | REJECI | CONTRACTOR                | CONTRACTOR | BID           |
|------|--------|---------------------------|------------|---------------|
| RANK | CODE   | NAME                      | NUMBER     | AMOUNT        |
| 1    |        | LAKESIDE INDUSTRIES, INC. | 469025     | 11,000,000.00 |

DATE: 6/25/2024 PAGE: 95 DOT RGGB02

AWARDCONTRACTPROJECTDATENUMBERTITLE08/08/2023(-)SR 20BID OPENINGOLSON CREEK FISH PASSAGEDATE23A81408/02/2023(-)

#### AD DATE

07/10/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 1
ESTIMATE: 45,838.00
COUNTIES: SKAGIT

#### TYPE OF WORK:

THIS DEMOLITION WILL ACCOMMODATE THE REMOVAL OF FISH BARRIER.

| BID<br>RANK | <br>CONTRACTOR<br>NAME       | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|------------------------------|----------------------|---------------|
| 1           | SKYCORP, LTD                 | 100840               | 39,995.50     |
| 2           | GRANITE CONSTRUCTION COMPANY | 100102               | 96,555.00     |

DATE: 6/25/2024 PAGE: 96 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE |
|---------------|--------------------|------------------|
| 08/09/2023    | 009847             | US 101 & SR 116  |
| BID OPENIN    | G                  | NORTH OLYMPIC PR |

G NORTH OLYMPIC PENINSULA REMOVE FISH BARRIERS 23B007

07/26/2023

AD DATE

DATE

07/25/2022

#### NUMBER OF ADDENDA

4

**REGION CODE:** 2 **ESTIMATE:** 85,661,790.00

**IDIIIIIII**: 03,001,790.00

COUNTIES: CLALLAM, JEFFERSON

#### TYPE OF WORK:

THIS WORK CONSISTS OF TOTAL FOR DESIGN-BUILD WORK (UNDER REVENUE RULE 170 & 171), INCENTIVE/DISINCENTIVE, COMPACTION PRICE ADJUSTMENT, MATERIAL PRICE ADJUSTMENT, CYCLIC DENSITY PRICE ADJUSTMENT, DISPUTES REVIEW BOARD, PROJECT PARTNERING, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT  |
|-------------|----------------|------------------------------------|----------------------|----------------|
| 1           |                | KIEWIT INFRASTRUCTURE WEST CO.     | 446001               | 102,364,000.00 |
| 2           |                | HAMILTON-SCARSELLA A JOINT VENTURE | 101225               | 103,989,965.00 |
| 3           |                | WALSH CONSTRUCTION COMPANY II, LLC | 100430               | 107,605,398.33 |

DATE: 6/25/2024 PAGE: 97 DOT\_RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 08/14/2023 | XE3458   | SR 17   |

BID OPENING DATE SOAP LAKE TO LAKE LENORE CAVES UNSTABLE SLOPES RE-ADVERTISEMENT 24B001 08/02/2023

00/02/2023

#### AD DATE

07/03/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 2 ESTIMATE: 4,466,699.68 COUNTIES: GRANT

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF ROCK SLOPE SCALING, PLANING BITUMINOUS PAVEMENT, HMA CL. 3/8 IN. PG 64H-28, FORCE ACCOUNT PAVEMENT PATCHING, PROJECT TEMPORARY TRAFFIC CONTROL, PAINT LINE, CENTERLINE AND SINUSOIDAL RUMBLE STRIP, TYPE 1 AND TYPE 2 SLOPE PROTECTION, ROADSIDE CLEANUP, SPCC PLAN, ROCK BOLT, ROCK DOWEL TYPE 1, FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | ACCESS LIMITED CONSTRUCTION    | 101005               | 6,285,435.31  |
| 2           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 7,164,164.00  |
| 3           | D              | STRIDER CONSTRUCTION CO., INC. | 100157               | 7,198,548.41  |

**DATE:** 6/25/2024 **PAGE:** 98 DOT RGGB02

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

08/14/2023 XE3459

SR 4 0.2 AND 4.53 MILES W OF GERMANY CREEK BID OPENING BRIDGE - SLOPE STABILIZATION DATE 23X332

08/02/2023

#### AD DATE

07/03/2023

#### NUMBER OF ADDENDA

3

#### **REGION CODE:** 4

**ESTIMATE:** 979,819.50

COUNTIES: COWLITZ

#### TYPE OF WORK:

THIS WORK CONSISTS OF ROCK SLOPE SCALING, FLEXIBLE ROCKFALL FENCE, TREE REMOVAL AND DISPOSAL, CONEX BARRIER SYSTEM, EROSION CONTROL, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME          | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------|----------------------|---------------|
| 1           |                | TRIPTYCH CONSTRUCTION, LLC  | 101048               | 1,236,733.84  |
| 2           |                | ROCK SUPREMACY LLC          | 100941               | 1,633,240.44  |
| 3           | D              | ACCESS LIMITED CONSTRUCTION | 101005               | 1,694,202.92  |

DATE: 6/25/2024 PAGE: 99 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE08/15/2023 XE3463SR 14 ET ALVEST SKAMANIA AND KLICKITAT COUNTIES

BID OPENINGWEST SKAMANIA AND REITORITAL COUNTERDATESTORMWATER RETROFITS23X340

08/09/2023

AD DATE

07/17/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 4

**ESTIMATE:** 490,974.98

COUNTIES: KLICKITAT, SKAMANIA

#### TYPE OF WORK:

STORMWATER RETROFIT, DRAINAGE IMPROVEMENTS, TRAFFIC CONTROL AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME            | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-------------------------------|----------------------|---------------|
| 1           |                | JAMES DEAN CONSTRUCTION, INC. | 100366               | 429,325.00    |
| 2           |                | GRANITE CONSTRUCTION COMPANY  | 100102               | 604,604.00    |

DATE: 6/25/2024 PAGE: 100 DOT\_RGGB02

AWARD CONTRACT PROJECT DATE NUMBER TITLE US 2 ET AL. 08/16/2023 XE3461 NWR BREAKAWAY CABLE BID OPENING TERMINAL REPLACEMENT 21-23 DATE 22A023 08/09/2023 AD DATE 07/10/2023 NUMBER OF ADDENDA

#### 0

REGION CODE: 1 ESTIMATE: 1,193,518.00 COUNTIES: KING,SNOHOMISH,WHATCOM

### TYPE OF WORK:

REPLACE GUARDRAIL TERMINALS.

| BID  | <br>CONTRACTOR             | CONTRACTOR | BID          |
|------|----------------------------|------------|--------------|
| RANK | NAME                       | NUMBER     | AMOUNT       |
| 1    | MASSANA CONSTRUCTION, INC. | 100064     | 1,977,185.00 |

| AWARD      | CONTRACT | PROJECT     |
|------------|----------|-------------|
| DATE       | NUMBER   | TITLE       |
| 08/18/2023 | XE3465   | US 12 CLEAR |

BID OPENING DATE US 97 BR OVER BICKLETON RD BRIDGE AND DECK REHAB 23X329 08/09/2023

FORK BR

AD DATE

07/17/2023

#### NUMBER OF ADDENDA

#### 3

REGION CODE: 4
ESTIMATE: 2,350,957.60
COUNTIES: KLICKITAT,LEWIS

#### TYPE OF WORK:

THIS PROJECT WILL REHABILITATE THE EXISTING CONCRETE BRIDGE DECKS OF BR 12/282 AND 97/8 BASED ON RECOMMENDATIONS FROM THE BRIDGE AND STRUCTURES OFFICE. THIS WORK SHALL CONSIST OF SCARIFYING CONCRETE SURFACE, DECK REPAIRS, MODIFIED CONCRETE OVERLAYS, PAVEMENT MARKINGS, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | COMBINED CONSTRUCTION, INC.    | 101079               | 2,925,947.60  |
| 2           |                | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 3,044,096.20  |
| 3           |                | HAMILTON CONSTRUCTION CO.      | 340000               | 3,266,579.10  |

DATE: 6/25/2024 PAGE: 102 DOT RGGB02

| AWARD              | CONTRACT  |              | JECT                                    |                      | DOT_RGGE      |
|--------------------|-----------|--------------|---|----------------------|---------------|
| DATE               | NUMBER    | TIT          |   |                      |               |
| 08/18/2023         | 3 XE3467  | US 2         | 2                                       |                      |               |
| BID OPENIN<br>DATE | 1G        |              | ITO VICINITY<br>PE STABILIZATION<br>)11 |                      |               |
| 08/16/2023         | 3         | 2011         |   |                      |               |
| AD DATE            |           |              |   |                      |               |
| 07/24/2023         | 3         |              |   |                      |               |
| NUMBER OF          | ADDENDA   |              |   |                      |               |
| 3                  |           |              |   |                      |               |
|                    | REGION (  | CODE:        | 1                                       |                      |               |
|                    | ESTI      | MATE:        | 313,979.00                              |                      |               |
|                    | COUN      | TIES:        | KING                                    |                      |               |
|                    | TYPE OF N | WORK:        |   |                      |               |
|                    |           | EJECT<br>ODE | CONTRACTOR<br>NAME                      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |

| 1 | AWARD CONSTRUCTION, INC. | 100485 | 754,083.00 |
|---|--------------------------|--------|------------|
| - | initial condition, inc.  | ±00100 | ,01,000.00 |

DATE: 6/25/2024 PAGE: 103 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |
|------------|----------|---------|
| DATE       | NUMBER   | TITLE   |
| 08/21/2023 | XE3466   | 2023    |

BID OPENING DATE OR REGION WIDE SAFETY FEATURES SIGNING 23C503 08/16/2023

00, 10, 202

AD DATE

07/17/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 3

**ESTIMATE:** 1,111,269.00

COUNTIES: CLALLAM, GRAYS HARBOR, JEFFERSON, MASON, THURSTON

#### TYPE OF WORK:

WORK WILL INCLUDE REPLACING EXISTING HIGH PRIORITY SIGNS AND WOOD POSTS WITHIN THE PROJECT LIMITS, ALONG WITH UPDATING THE WRONG WAY SIGNING FOR MEDIAN DIVIDED HIGHWAY AT GRADE INTERSECTIONS PER MUTCD 2B-15 AND TRAFFIC MANUAL APPENDIX 2-5.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|-----------------------------------|----------------------|---------------|
| 1           |                | CONSTRUCTION AHEAD, INC. DBA      | 100342               | 1,112,003.00  |
| 2           |                | KNIFE RIVER CORPORATION-NORTHWEST | 548201               | 1,130,000.00  |
| 3           |                | MASSANA CONSTRUCTION, INC.        | 100064               | 1,350,931.00  |
| 4           |                | KT CONTRACTING CO., INC.          | 101009               | 1,721,239.00  |

DATE: 6/25/2024 PAGE: 104 DOT RGGB02

### AWARDCONTRACTPROJECTDATENUMBERTITLE09/06/2023XE3462I-5

BID OPENING DIKE ACCESS ROAD BRIDGE DATE DIKE ACCESS ROAD BRIDGE BRIDGE DECK AND EXPANSION JOINTS 25X302

08/23/2023

AD DATE

07/10/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 4 ESTIMATE: 4,428,727.70 COUNTIES: COWLITZ

#### TYPE OF WORK:

REPLACE BRIDGE DECK AND EXPANSION JOINTS, PAVEMENT REPAIR, TRAFFIC CONTROL AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | COMBINED CONSTRUCTION, INC.    | 101079               | 4,701,700.05  |
| 2           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 5,740,740.00  |
| 3           | D              | M.J. HUGHES CONSTRUCTION, INC. | 100214               | 10,902,672.93 |

DATE: 6/25/2024 PAGE: 105 DOT RGGB02

| AWARD<br>DATE      | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|--------------------|--------------------|---|
| 09/08/2023         | XE3446             | SR 305 / WEST PORT MADISON,                                 |
| BID OPENIN<br>DATE | 3                  | AGATEWOOD RD, ADAS WILL LN<br>SAFETY IMPROVEMENTS<br>20C520 |
| 08/23/2023         |                    |   |
| AD DATE            |                    |   |

05/22/2023

#### NUMBER OF ADDENDA

6

REGION CODE: 3 ESTIMATE: 11,137,232.25 COUNTIES: KITSAP

#### TYPE OF WORK:

THIS CONTRACT PROVIDES FOR THE IMPROVEMENT OF 0.70 MILES OF SR 305, MP 5.89 TO 6.52, IN KITSAP COUNTY, BY CONSTRUCTING TWO ROUNDABOUTS, BUS SHELTER, CLEARING, GRADING, SURFACING, PLANING, HOT MIX ASPHALT AND CEMENT CONCRETE PAVING, DRAINAGE, SIGNING, ILLUMINATION, PAVEMENT MARKING, TRAFFIC CONTROL AND OTHER WORK,

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|--------------------------------|----------------------|---------------|
| 1           |                | SCARSELLA BROS., INC.          | 746000               | 10,491,324.80 |
| 2           |                | JOHANSEN CONSTRUCTION COMPANY, | 100589               | 10,515,715.00 |
| 3           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 10,660,151.32 |
| 4           | D              | ACTIVE CONSTRUCTION, INC.      | 100047               | 11,165,165.00 |
| 5           | D              | TITAN EARTHWORK LLC            | 100622               | 11,697,544.50 |

DATE: 6/25/2024 PAGE: 106 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE09/11/2023XE3475I-90ET ALFOUR LAKES TO SALNAVE VIC

BID OPENINGFOUR LAKES TO SALNAVE VICDATEGREY FIRE SAFETY RESTORATION23Z022

09/11/2023

#### AD DATE

09/11/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 6

**ESTIMATE:** 158,861.00

COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING AND REPLACING DAMAGED GUARDRAIL AND ROADSIDE SIGNS INCLUDING OTHER REPAIR WORK AS NECESSARY TO RESTORE ROADSIDE SAFETY, AND TEMPORARY TRAFFIC CONTROL.

| BID  | REJECT | CONTRACTOR         | CONTRACTOR | BID        |
|------|--------|--------------------|------------|------------|
| RANK | CODE   | NAME               | NUMBER     | AMOUNT     |
| 1    |        | FRANK GURNEY, INC. | 328300     | 158,861.00 |

DATE: 6/25/2024 PAGE: 107 DOT RGGB02

### AWARD CONTRACT PROJECT DATE NUMBER TITLE 09/12/2023 XE3469 I-90

BID OPENING DATE 2.77 MILES WEST OF TINKHAM RD WB - SLOPE STABILIZATION 23Y009

08/23/2023

#### AD DATE

07/24/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 5 ESTIMATE: 2,216,563.00 COUNTIES: KING

#### TYPE OF WORK:

ROCK SLOPE STABILIZATION INCLUDING SLOPE VEGETATION REVOVAL, REMOVAL OF LOOSE ROCKS, INSTALLING ANCHORS, ROCK BOLTS, DOWELS, HORIZONTAL DRAINS, ROCKFALL BARRIER, CONTAINMENT, ABSORBTION BLANKET, SEEDING, FERTILIZING AND MULCHING, AND TEMPORARY TRAFFIC CONTROL

| REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER  | BID<br>AMOUNT  |
|----------------|------------------------------|---|--|
| D              | ROCK SUPREMACY LLC           | 100941  | 2,355,320.17   |
| D              | MIDWEST ROCKFALL, INC.       | 100287  | 2,872,121.50   |
|                | GRANITE CONSTRUCTION COMPANY | 100102  | 3,239,458.00   |
| D              | ACCESS LIMITED CONSTRUCTION  | 101005  | 3,582,424.36   |
| D              | TRIPTYCH CONSTRUCTION, LLC   | 101048  | 3,645,284.50   |
|                |                              | D ROCK SUPREMACY LLC<br>D MIDWEST ROCKFALL, INC.<br>GRANITE CONSTRUCTION COMPANY<br>D ACCESS LIMITED CONSTRUCTION | CODENAMENUMBERDROCK SUPREMACY LLC100941DMIDWEST ROCKFALL, INC.100287GRANITE CONSTRUCTION COMPANY100102DACCESS LIMITED CONSTRUCTION101005 |

DATE: 6/25/2024 PAGE: 108 DOT RGGB02

### AWARDCONTRACTPROJECTDATENUMBERTITLE09/18/2023XE3464SR 519

| BID ODENING | SEATTLE  | FERRY   | TERMINAL  |
|-------------|----------|---------|-----------|
|             | SLIP 3 Y | VTS REI | PLACEMENT |
| DATE        | 21W162   |         |           |

09/07/2023

#### AD DATE

07/24/2023

#### NUMBER OF ADDENDA

2

REGION CODE: 9

**ESTIMATE:** 10,217,460.00

COUNTIES: KING

#### TYPE OF WORK:

STRUCTURAL- INSTALLATION OF THE TRANSFER SPAN APRON, HPU ENCLOUSRE, AND HYDRAULIC EQUIPMENT. ELECTRICAL- UPGRADE OF THE ELECTRICAL SYSTEM TO THE TERMINAL TO ACCOMODATE THE OPERATIONS OF THE HYDRAULIC VEHICLE TRANSFER SPAN.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|------|----------------------|---------------|
| 1           |                | ORION MARINE CONTRACTORS, | INC. | 100767               | 13,265,581.00 |
| 2           |                | MANSON CONSTRUCTION CO.   |      | 518000               | 14,372,246.00 |

DATE: 6/25/2024 PAGE: 109 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJ.<br>TITL |       |  |
|---------------|--------------------|---------------|-------|--|
| 09/19/2023    | XE3479             | I-90          | ET AL |  |
| BID OPENIN    | FOUR               | LAKES         | ТО    |  |
| DID OLDUIU    |                    |               |       |  |

| NTNO | FOUR  | LAKES  | ТО   | SALNAVE | VIC |
|------|-------|--------|------|---------|-----|
| NING | GRAY  | FIRE 7 | FREE | CLEARIN | ١G  |
|      | 23Z02 | 23     |      |         |     |
| 000  |       |        |      |         |     |

09/19/2023

#### AD DATE

DATE

09/19/2023

#### NUMBER OF ADDENDA

0

**REGION CODE:** 6

**ESTIMATE:** 622,305.00

COUNTIES: SPOKANE

# TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING HAZARDOUS TREES FROM THE RIGHT OF WAY, REPAIRING DAMAGED LIMITED ACCESS FENCING, SEEDING DISTURBED AND FIRE DAMAGED GROUND, AND TEMPORARY TRAFFIC CONTROL.

| BID  |      | CONTRACTOR       |      | CONTRACTOR | BID        |
|------|------|------------------|------|------------|------------|
| RANK | CODE |                  |      | NUMBER     | AMOUNT     |
| 1    |      | SHAMROCK PAVING, | INC. | 553750     | 622,305.00 |

DATE: 6/25/2024 PAGE: 110 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|---------------------|--------------------|---|
| 09/21/2023          | 009874             | SR3 / SR104 / SR303 / SR307 / SR308                     |
| BID OPENING<br>DATE |                    | KITSAP COUNTY<br>REMOVE FISH BARRIERS PROJECT<br>23C501 |
| 07/28/2023          |                    |   |

#### AD DATE

01/23/2023

#### NUMBER OF ADDENDA

3

REGION CODE: 3
ESTIMATE: 37,451,300.00
COUNTIES: KITSAP

# TYPE OF WORK:

THE PROJECT INCLUDES REMOVING AND REPLACING TWENTY-NINE FISH BARRIERS, GRADING, CONSTRUCTING DRAINAGE FACILITIES, PAVING, WORK ZONE TRAFFIC CONTROL, AND OTHER WORK.

| BID  | REJECT | CONTRAC | CTOR           |      |     | CONTRACTOR | BID           |
|------|--------|---------|----------------|------|-----|------------|---------------|
| RANK | CODE   | NAME    |                |      |     | NUMBER     | AMOUNT        |
| 1    |        | KIEWIT  | INFRASTRUCTURE | WEST | со. | 446001     | 37,451,300.00 |

DATE: 6/25/2024 PAGE: 111 DOT RGGB02

# AWARDCONTRACTPROJECTDATENUMBERTITLE09/26/2023XE3472SR 14LITESER BO

BID OPENING DATE LIESER ROAD BRIDGE EMERGENCY BRIDGE REPAIR 22X347

09/07/2023

# AD DATE

07/31/2023

#### NUMBER OF ADDENDA

2

**REGION CODE:** 4 **ESTIMATE:** 1,323,289.50

COUNTIES: CLARK

#### TYPE OF WORK:

WORK WILL INCLUDE HMA FOR BRIDGE APPROACH, REPLACEMENT OF DAMAGED BRIDGE COMPONENTS, TRAFFIC CONTROL, AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           |                | TAPANI, INC.                 | 100273               | 1,315,814.50  |
| 2           |                | SELBY BRIDGE COMPANY, INC.   | 755800               | 1,318,511.00  |
| 3           |                | STELLAR J. CORPORATION       | 101038               | 1,538,029.00  |
| 4           |                | GRANITE CONSTRUCTION COMPANY | 100102               | 1,597,383.00  |
| 5           |                | WILDISH STANDARD PAVING CO.  | 894050               | 1,597,407.00  |
| 6           |                | HAMILTON CONSTRUCTION CO.    | 340000               | 1,946,226.00  |
| 7           |                | COMBINED CONSTRUCTION, INC.  | 101079               | 2,390,578.30  |

| AWARD   | CONTRACT | PROJECT  |
|---|----------|--|
| DATE  | NUMBER   | TITLE  |
| 10/06/2023<br>BID OPENING<br>DATE<br>09/13/2023 |          | US 12<br>WHITE PASS VICINITY-<br>MAJOR DRAINAGE PHASE 3B<br>23Y002 |

#### AD DATE

07/31/2023

# NUMBER OF ADDENDA

### 3

REGION CODE: 5 ESTIMATE: 1,394,219.00 COUNTIES: YAKIMA

#### TYPE OF WORK:

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME         | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------------|----------------------|---------------|
| 1           |                | BARCOTT CONSTRUCTION, LLC  | 101177               | 1,432,649.00  |
| 2           |                | HURST CONSTRUCTION LLC     | 100461               | 1,496,135.00  |
| 3           |                | ACTIVE CONSTRUCTION, INC.  | 100047               | 1,572,572.00  |
| 4           | D              | TAPANI, INC.               | 100273               | 1,650,906.50  |
| 5           | D              | RODARTE CONSTRUCTION, INC. | 100403               | 1,696,996.00  |
| 6           |                | MIDWAY UNDERGROUND LLC     | 101260               | 1,728,809.00  |
| 7           |                | QUIGG BROS., INC.          | 680000               | 1,760,376.00  |
| 8           |                | TUNISTA CONSTRUCTION, LLC. | 101237               | 1,782,513.50  |
| 9           |                | SELLAND CONSTRUCTION, INC. | 756705               | 1,814,944.00  |

| AWARD | CONTRACT | PROJECT |
|-------|----------|---------|
| DATE  | NUMBER   | TITLE   |

11/09/2023 XE3482

BID OPENING DUSTY TO COLFAX ADD PASSING LANE 23Z010

11/01/2023

AD DATE

AD DAII

10/02/2023

#### NUMBER OF ADDENDA

1

REGION CODE: 6 ESTIMATE: 2,453,798.00 COUNTIES: WHITMAN

SR 26

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF CLEARING AND GRUBBING, ROADWAY EXCAVATION, COMMON BORROW, EMBANKMENT COMPACTION, DRAINAGE IMPROVEMENTS, DETENTION PONDS, CRUSHED SURFACING, HMA PAVING, EROSION CONTROL, SEEDING, COMPOST, GUIDE POSTS, PAVEMENT MARKINGS, SIGNING, SURVEYING, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME              | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------------|----------------------|---------------|
| 1           |                | SHAMROCK PAVING, INC.           | 553750               | 2,444,000.00  |
| 2           | D              | CPM DEVELOPMENT CORPORATION     | 406000               | 2,599,999.99  |
| 3           |                | M.A. DEATLEY CONSTRUCTION, INC. | 252300               | 2,831,835.50  |
| 4           | D              | GRANITE CONSTRUCTION COMPANY    | 100102               | 2,883,713.80  |
| 5           | D              | SELLAND CONSTRUCTION, INC.      | 756705               | 3,493,241.95  |
|             |                |                                 |                      |               |

DATE: 6/25/2024 PAGE: 114 DOT RGGB02

# AWARD CONTRACT PROJECT DATE NUMBER TITLE 11/17/2023 XE3484 SWR

BID OPENING DATE BREAKAWAY CABLE TERMINAL REPLACEMENT FREEWAYS 21-23 RE-ADVERTISE 23X338

11/08/2023

#### AD DATE

10/16/2023

#### NUMBER OF ADDENDA

1

**REGION CODE:** 4

**ESTIMATE:** 503,714.69

**COUNTIES:** CLARK, COWLITZ, LEWIS

#### TYPE OF WORK:

REPLACEMENT OF EXISTING BCT WITH GUARDRAIL MEETING CURRENT STANDARDS, TRAFFIC CONTROL, AND OTHER WORK AS NEEDED.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME        | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|---------------------------|----------------------|---------------|
| 1           |                | MASSANA CONSTRUCTION, INC | 100064               | 611,233.25    |
| 2           |                | DIRT AND AGGREGATE INTERC | HANGE, INC. 221850   | 622,800.00    |
| 3           |                | PETERSEN BROTHERS, INC.   | 651100               | 747,525.90    |
| 4           |                | CORAL CONSTRUCTION COMPAN | Y 188245             | 909,909.00    |

RD

DATE: 6/25/2024 PAGE: 115 DOT RGGB02

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|---------------------|--------------------|---|
| 11/30/2023          | XE3468             | US 101  |
| BID OPENING<br>DATE | 3                  | MAY CR IN VIC OF DOWANS CR<br>REMOVE FISH BARRIER<br>23C504 |
|                     |                    |   |

11/08/2023

AD DATE

08/14/2023

#### NUMBER OF ADDENDA

5

REGION CODE: 3
ESTIMATE: 16,431,271.78
COUNTIES: CLALLAM, JEFFERSON

#### TYPE OF WORK:

THE IMPROVEMENTS FOR THIS PROJECT INCLUDE CLEARING AND GRUBBING, TEMPORARY DETOUR, ROADWAY AND STRUCTURE EXCAVATION, BRIDGE, SOLDIER PILE TIEBACK AND RETAINING WALLS, BARRIERS, GUARDRAILS, DRAINAGE, STREAM DIVERSION, STREAMBED RESTORATION, PLANING BITUMINOUS PAVEMENT, HMA OVERLAY, GRADING, PLANTING, PERMANENT SIGNING, PAVEMENT MARKING, AND TRAFFIC CONTROL.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------|----------------------|---------------|
| 1           | D              | INTERWEST CONSTRUCTION, INC. | 100408               | 14,368,289.78 |
| 2           |                | ACTIVE CONSTRUCTION, INC.    | 100047               | 17,300,300.00 |
| 3           |                | MAX J. KUNEY COMPANY         | 462000               | 19,176,792.30 |
| 4           | D              | QUIGG BROS., INC.            | 680000               | 21,106,228.00 |

DATE: 6/25/2024 PAGE: 116 DOT RGGB02

AWARD CONTRACT PROJECT DATE NUMBER TITLE SR 509 12/04/2023 009905 24TH AVENUE S TO S 188TH ST BID OPENING NEW EXPRESSWAY DATE 23A815 10/05/2023 AD DATE 03/01/2023 NUMBER OF ADDENDA 0 **REGION CODE:** 1 **ESTIMATE:** 475,440,375.46 COUNTIES: KING TYPE OF WORK:

STRUCTURAL, EARTHWORK, PAVING, ITS, ILLUMINATION, SIGNING

|   | REJECT | CONTRACTOR                         | CONTRACTOR | BID            |
|---|--------|------------------------------------|------------|----------------|
|   | CODE   | NAME                               | NUMBER     | AMOUNT         |
| 1 |        | GUY F. ATKINSON CONSTRUCTION, LLC. | 046000     | 478,875,985.00 |

DATE: 6/25/2024 PAGE: 117 DOT RGGB02

| AWARD CONTRACT<br>DATE NUMBER | PROJECT<br>TITLE                         |
|-------------------------------|--|
| 12/13/2023 XE3491             | I-90 FREEWAY ARTERIAL                    |
| BID OPENING                   | INTEGRATED CORRIDOR MANAGEMENT 2021-2023 |

23Z005

DATE

12/06/2023

#### AD DATE

11/13/2023

#### NUMBER OF ADDENDA

0

REGION CODE: 6
ESTIMATE: 278,470.00
COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF REMOVING WIRE FENCE, INSTALLING MAINTENANCE ACCESS PADS, PERMANENT SIGNING, ITS SYSTEMS INCLUDING CCTV POLES, CCTV POLE FOUNDATIONS, CCTV CABINETS, CONDUIT, JUNCTION BOXES, CONDUCTORS, VMS SIGN, VMS CABINET, WIRE FENCE AND GATE, EROSION CONTROL, TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME   |      | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|----------------------|------|----------------------|---------------|
| 1           |                | COLVICO, INC.        |      | 100025               | 238,377.00    |
| 2           |                | MILL PLAIN ELECTRIC, | INC. | 535000               | 256,449.75    |
| 3           |                | POWER CITY ELECTRIC, | INC. | 670200               | 299,657.00    |

DATE: 6/25/2024 PAGE: 118 DOT RGGB02

| AWARD<br>DATE | CONTRACT<br>NUMBER | PROJECT<br>TITLE  |
|---------------|--------------------|---|
| 12/19/2023    | XE3453             | I-90  |
| BID OPENIN    | G                  | VANTAGE BRIDGE - REPLACE BRIDGE<br>DECK, SPECIAL REPAIRS & DRAINAGE |

DATE

11/15/2023

# AD DATE

06/20/2023

#### NUMBER OF ADDENDA

#### 8

**REGION CODE:** 5

**ESTIMATE:** 46,197,581.00

23Y005

COUNTIES: ADAMS, GRANT, KITTITAS

#### TYPE OF WORK:

IMPROVE I-90 COLUMBIA RIVER BRIDGE #90/180 AT VANTAGE AND THE ROADWAY AREA JUST EAST OF THE BRIDGE. CONSTRUCT TEMPORARY DEBRIS CONTAINMENT, REMOVE THE EXISTING BRIDGE DECK, CONSTRUCT A NEW PRE-CAST CONCRETE DECK, NEW TRAFFIC BARRIER, REPAIR BRIDGE COLUMNS, UPGRADE EXISTING DRAINAGE STRUCTURES, PLACE STRIPING AND DELINEATION, PROVIDE TEMPORARY TRAFFIC CONTROL, AND OTHER WORK,

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME                 | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|----------------|------------------------------------|----------------------|---------------|
| 1           | D              | GARCO CONSTRUCTION, INC.           | 100369               | 57,747,949.00 |
| 2           | D              | MAX J. KUNEY COMPANY               | 462000               | 65,476,430.00 |
| 3           | D              | AMERICAN BRIDGE COMPANY            | 100320               | 71,354,990.00 |
| 4           | D              | WALSH CONSTRUCTION COMPANY II, LLC | 100430               | 72,083,911.13 |
| 5           | D              | HAMILTON CONSTRUCTION CO.          | 340000               | 81,586,744.50 |
| 6           | D              | KRAEMER NORTH AMERICA, LLC.        | 101065               | 85,342,258.20 |
|             |                |                                    |                      |               |

**DATE:** 6/25/2024 **PAGE:** 119 DOT RGGB02

| AWARD      | CONTRACT | PROJECT      |  |
|------------|----------|--------------|--|
| DATE       | NUMBER   | TITLE        |  |
| 12/19/2023 | XE3481   | I <b>-</b> 5 |  |

12/19/2023 XE3481

BID OPENING DATE

11/08/2023

# AD DATE

10/02/2023

#### NUMBER OF ADDENDA

4

**REGION CODE:** 4 **ESTIMATE:** 6,016,330.26 COUNTIES: LEWIS

23X335

SW PARKLAND DRIVE TO

HARRISON AVE - RAMP METERS

#### TYPE OF WORK:

THIS PROJECT SHALL CONSIST OF INSTALLING RAMP METERS, VARIABLE MESSAGE SIGNS (VMS), CLOSED CIRCUIT TELEVISION (CCTV) CAMERAS, COMMUNICATION CONDUIT SYSTEM (CCS), DATA STATION SYSTEM, MULTIPLE REMOVAL ITEMS, MINOR GRADING WORK, GUARDRAIL, CULVERT INSTALLATION, PERMANENT SIGNING, PAVEMENT MARKINGS, PROJECT TEMPORARY TRAFFIC CONTROL, AND OTHER WORK.

| BID<br>RANK | <br>CONTRACTOR<br>NAME |     | CONTRACTOR<br>NUMBER | BID<br>AMOUNT |
|-------------|------------------------|-----|----------------------|---------------|
| 1           | NORTHEAST ELECTRIC,    | LLC | 100520               | 6,948,000.00  |

DATE: 6/25/2024 PAGE: 120 DOT RGGB02

| AWARD      | CONTRACT | PROJECT        |
|------------|----------|----------------|
| DATE       | NUMBER   | TITLE          |
| 01/10/2024 | XE3425   | 2023 CW BRANCH |

BID OPENING SR 904 BETZ RD CROSSING - PCC

23Z021

#### DATE

12/20/2023

# AD DATE

11/13/2023

#### NUMBER OF ADDENDA

#### 2

**REGION CODE:** 6

ESTIMATE:

COUNTIES: SPOKANE

#### TYPE OF WORK:

THIS CONTRACT CONSISTS OF REMOVING SIDEWALK, CURB, GUTTER, PAVEMENT MARKINGS, AND ROADWAY EXCAVATION, INSTALLING CSBC, HMA, CURB AND GUTTER, SIDEWALK, PAVEMENT MARKINGS, CONDUIT, RAIL JOINTS, REPLACING RAIL AND CROSSINGS, BALLAST DISTRIBUTION, SURFACE LINE AND DRESS, SURVEYING, EROSION CONTROL, TRAFFIC CONTROL, AND OTHER WORK.

|      |      | CONTRACTOR<br>NAME           | CONTRACTOR<br>NUMBER | BID          |
|------|------|------------------------------|----------------------|--------------|
| RANK | CODE | NAME                         | NUMBER               | AMOUNT       |
| 1    | D    | RAILWORKS TRACK SYSTEMS, LLC | 100726               | 926,952.00   |
| 2    | D    | HALME CONSTRUCTION, INC.     | 100082               | 2,230,969.19 |

| AWARD<br>DATE       | CONTRACT<br>NUMBER | PROJECT<br>TITLE                                |  |
|---------------------|--------------------|---|--|
| 03/05/2024          | 009947             | I-5 / TRIBUTARIES TO                            |  |
| BID OPENING<br>DATE |                    | FRIDAY, LAKE & CHUCKANUT CREEKS<br>FISH PASSAGE |  |
| 12/13/2023          |                    |   |  |
| AD DATE             |                    |   |  |
| 03/06/2023          |                    |   |  |
| NUMBER OF A         | ADDENDA            |   |  |

7

REGION CODE: 1
ESTIMATE: 92,871,230.00
COUNTIES: SKAGIT,WHATCOM
TYPE OF WORK:

FISH PASSAGE CORRECTION

| BID<br>RANK | REJECT<br>CODE | CONTRACTOR<br>NAME             | CONTRACTOR<br>NUMBER | BID<br>AMOUNT  |
|-------------|----------------|--------------------------------|----------------------|----------------|
| 1           |                | KIEWIT INFRASTRUCTURE WEST CO. | 446001               | 136,275,000.00 |
| 2           |                | GRANITE CONSTRUCTION COMPANY   | 100102               | 141,170,000.00 |

DATE: 6/25/2024 PAGE: 122 DOT RGGB02

| AWARD      | CONTRACT | PROJECT |  |
|------------|----------|---------|--|
| DATE       | NUMBER   | TITLE   |  |
| 03/11/2024 | 009775   | SR 520  |  |

BID OPENING DATE I-5 TO MONTLAKE I/C AND BRIDGE REPLACEMENT PROJECT 22A841

09/13/2023

# AD DATE

11/14/2022

#### NUMBER OF ADDENDA

15

REGION CODE: 1
ESTIMATE: 812,336,484.00
COUNTIES: KING

#### TYPE OF WORK:

THIS PROJECT CONSISTS OF GRADING, STRUCTURES, SURFACING, CEMENT CONCRETE PAVEMENT, HOT MIX ASPHALT PAVEMENT, DRAINAGE, ELECTRICAL, ITS, PAVEMENT MARKING, TRAFFIC CONTROL, LANDSCAPING, UTILITY RELOCATIONS, BUILDING, AND OTHER WORK TO REPLACE BRIDGE 520/003 WITH NEW BRIDGES AND A COMMUNITY ENHANCEMENT LID STRUCTURE.

|   | <br>CONTRACTOR<br>NAME            | CONTRACTOR<br>NUMBER | BID<br>AMOUNT    |
|---|-----------------------------------|----------------------|------------------|
| 1 | SKANSKA USA CIVIL WEST CALIFORNIA | 100538               | 1,374,800,000.00 |
| 2 | KIEWIT-STACY AND WITBECK ,        | 101246               | 1,696,483,995.00 |